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VOLUME I. i. 

 

 

INSTRUCTIONS TO TENDERERS 
 

  General         
 

1.  Scope            

2.  Source of funds          

3.  Eligibility and qualifications         

4.  Cost of tendering          

5.  Pre-tender meeting or site visit      

 

  Tender documents          
 

6.  Contents of tender documents         

7.  Clarification of tender documents        

8.  Amendment of tender documents       

 

  Preparation of tenders       
 

9.  Language of tender         

10.  Documents comprising the tender      

11.  Tender prices         

12.  Tender currencies        

13  Tender validity period        

14.  Tender Security        

15.  Format and signing of tender       

 

  Submission of tenders       
 

16.  Sealing and marking of tenders      

17.  Deadline for submission of tenders      

18.  Late tenders         

19.  Modification and withdrawal of tenders     

 

  Tender opening and evaluation      
 

20.  Opening of tenders by Employer      

21.  Contacting the Employer       

22.  Clarification of tenders       

23.  Preliminary examination of tenders      

24.  Conversion to single currency      

25.  Technical evaluation       

26.  Commercial evaluation       

27.  Postqualification        

28.  Employer’s right to accept any tender and to reject any or all tenders   
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  Award of Contract  

       
29  Award criteria         

30.  Notification of award        

31.  Signing of Contract Agreement      

32.  Performance Security        

33.  Alternative dispute resolution procedure     

34.  Corrupt, Fraudulent, Coercive or Collusive Practices     
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VOLUME I.  i. 

 

INSTRUCTIONS TO TENDERERS 

 

General 
 

1. Scope 

1.1 The Employer, as defined in the Tender Data, invites tenders for the supply and installation of the 

Facilities outlined in the Schedule of Requirements and the Technical Specifications in 

accordance with the procedures, conditions and contract terms prescribed in these tender 

documents. 

 

2. Source of funds 

2.1 The Employer intends using part of the proceeds of a loan from the European Bank for 

Reconstruction and Development (the Bank) for eligible payments under the contract for which 

this Invitation for Tenders is issued.  Payment by the Bank will be made only at the request of the 

Employer and upon approval by the Bank, in accordance with the terms and conditions of the 

Loan Agreement, and will be subject in all respects to the terms and conditions of the Loan 

Agreement. The proceeds of the Bank’s loan will not be used for the purpose of any payment to 

persons or entities, or for any import of goods, if such payment or import is prohibited by a 

decision of the United Nations Security Council taken under Chapter VII of the Charter of the 

United Nations. 

 

3. Eligibility and qualification 

3.1 Subject to paragraph 2.1 above, this Invitation for Tenders is open to tenderers from any country 

unless specified otherwise in the Tender Data. 

 

3.2 To qualify for award of the Contract, the tenderer shall meet the qualifying criteria referred to in 

the Tender Data. 

 

3.3 No affiliate of the Employer shall be eligible to tender or participate in a tender in any capacity 

whatsoever unless it can be demonstrated that there is not a significant degree of common 

ownership, influence or control between the Employer and the affiliate. 

 

3.4 A firm, its affiliates or parent company which provides consulting services for a project cannot be 

a supplier of goods or works for such project, unless it can be demonstrated that there is not a 

significant degree of common ownership, influence or control between the firm providing 

consulting services and the firm tendering for the supply of goods or works. 

 

3.5 A tenderer may submit or participate, in any capacity whatsoever, in only one tender for each 

contract.  Submission or participation by a tenderer in more than one tender for a contract (other 

than alternatives which have been permitted or requested) will result in the rejection of all tenders 

for that contract in which the party is involved.  However, the same subcontractor may be 

included in more than one tender. 

 

3.6  A tenderer shall not be eligible to participate where it has been determined to have engaged in 

corrupt, fraudulent, coercive or collusive practices in accordance with sub-paragraph 34.1(c). 

 

4. Cost of tendering 

4.1 The tenderer shall bear all costs associated with the preparation and submission of its tender, and 

the Employer will in no case be responsible or liable for these costs. 
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5. Pre-tender meeting or site visit 

5.1 The tenderer is advised to attend any pre-tender meeting or site visit scheduled in the Tender 

Data. 

 

5.2 The tenderer is advised to visit and examine the site and surroundings where the Facilities are to 

be installed and obtain for itself on its own responsibility all information that may be necessary 

for preparing the tender and entering into a contract for supply and installation of the Facilities. 

The costs of visiting the site shall be at the tenderer’s own expense. 

 

5.3 The tenderer and any of its personnel or agents will be granted permission by the Employer to 

enter upon its premises and lands for the purpose of such inspection, but only upon the express 

condition that the tenderer, its personnel and agents will release and indemnify the Employer, its 

personnel and agents from and against all liability in respect thereof and neither the Employer, its 

personnel or agents will be responsible for death or personal injury, loss of or damage to property 

and any other loss, damage, costs and expenses incurred as a result of the inspection. 

 

Tender Documents 
 

6. Contents of tender documents 

6.1 The tender documents comprise the documents listed below, other documentation or drawings 

specified in the Tender Data and addenda issued in accordance with paragraph 8. 

 

Invitation for Tenders 

 Vol. I. i Instructions to Tenderers 

  .ii Tender Data 

  .iii Tender Form 

  .iv Price Schedules 

  .v Tender Security Form 

  

  Vol. II.i General Conditions of Contract  

  .ii Special Conditions of Contract  

  .iii Contract Agreement Form (Appendices) 

  .iv Performance Security Form 

  .v Advance Payment Security Form 

  

   Vol. III.i Schedule of Requirements 

  .ii Technical Specifications 

  .iii Drawings and Other Documentation. 

 

6.2 The tenderer is expected to examine all instructions, forms, terms, specifications and other 

information in the tender documents. Failure to furnish all information required by the tender 

documents or submission of a tender not substantially responsive to the tender documents in 

every respect will be at the tenderer’s risk and may result in rejection of its tender. 

 

7. Clarification of tender documents 
7.1 A prospective tenderer requiring any clarification on any aspect of the tender documents may 

notify the Employer in writing or by fax (hereinafter, “fax” includes cable and telex) at the 

Employer’s mailing address indicated in the Tender Data. All requests for clarification must be 

received by the Employer no later than twenty-eight (28) days prior to the deadline for the 

submission of tenders. The Employer will respond in writing to such requests for clarification of 

the tender documents which it receives. Copies of the Employer’s response (including a 
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description of the enquiry but without identifying its source) will be sent to all prospective 

tenderers that have received the tender documents. 

 

8. Amendment of tender documents 

8.1 At any time prior to the deadline for submission of tenders, the Employer may amend the tender 

documents by issuing addenda. 

 

8.2 Any addendum thus issued shall be part of the tender documents and shall be communicated in 

writing or by fax to all prospective tenderers that have received the tender documents. Prospective 

tenderers shall immediately acknowledge receipt of any addendum by fax to the Employer and it 

will be assumed that the information contained therein will have been taken into account by the 

tenderer in its tender. 

 

8.3 To give prospective tenderers reasonable time in which to take the amendment into account in 

preparing their tender, the Employer may, at its discretion, extend the deadline for the submission 

of tenders, as provided for in paragraph 17.2. 

 

 

Preparation of Tenders 
 

9. Language of tender 

9.1 The tender and all documents and correspondence relating to the tender shall be in the language 

of the tender specified in the Tender Data. Any printed literature furnished by the tenderer may be 

written in another language so long as such literature is accompanied by an accurate translation of 

its pertinent passages in the language of the tender, in which case, for purposes of interpretation 

of the tender, the translation shall govern. 

 

10. Documents comprising the tender 

10.1 A tender submitted in accordance with these Instructions to Tenderers shall comprise the 

following: 

 

(a) Tender Form (in the format indicated in Volume I.iii.) duly completed in the manner and 

detail indicated therein and signed by the tenderer; 

 

(b) Attach. 1. Price Schedules (in the format indicated in Volume I.iv.) duly completed by the 

tenderer in the manner and detail indicated therein and following the requirements of 

paragraphs 11 and 12; 

 

(c) Attach. 2. Power of Attorney duly authorised by a notary public, indicating that the 

person(s) signing the tender have the authority to sign the tender and thus that the tender 

is binding upon the tenderer; 

 

(d) Attach. 3 Tender Security, furnished in accordance with paragraph 14; 

 

(e) Attach 4. Qualification of Tenderer - documentary evidence that the tenderer satisfies the 

minimum qualifying requirements referred to in paragraph 3.2 and is otherwise qualified 

to perform the contract if its tender is accepted. Details of the documentation required are 

specified in the Tender Data;  

 

(f) Attach. 5.  Conformity of the Facilities - documentary evidence establishing that the 

facilities to be supplied by the tenderer in its tender or in any alternative tender (if 

permitted) conform to the tender documents. Details of the documents required are 

specified in the Tender Data; 
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(g) Attach. 6.  Subcontractors Proposed by the Tenderer - the tenderer shall include details of 

all major items of supply or services that it proposes to purchase or subcontract, giving 

details of the proposed subcontractors for each of these items. Tenderers are free to list 

more than one subcontractor against each item of the Facilities. 

 

 The tenderer shall have been duly authorised by the manufacturer or producer of all 

subcontracted Plant, Equipment or components to supply and/or install the relevant items 

in the Employer’s country. 

 

 The tenderer shall be responsible for ensuring that any subcontractor proposed complies 

with the requirements of paragraph 3, and that any Plant, Equipment or services to be 

provided by the contractor comply with the tender documents. 

 

The Employer reserves the right to delete any proposed subcontractor from the list prior to the award 

of the contract and, after discussion between the Employer and the Contractor, the 

subcontractors approved for each item shall be identified in an attachment to the Contract 

Agreement. 

 

(h) Attach. 7.  Deviations - pursuant to paragraph 11.2, any deviations to the tender document 

requirements shall be listed only in Attach. 7. The tenderer shall also furnish the 

additional price or saving associated with each such deviation. The attention of the 

tenderer is drawn to the provisions of paragraph 23.4 regarding the rejection of tenders 

that are not substantially responsive to the requirements of the tender documents.  The 

Employer reserves the right to accept or reject any deviations. 

 

(i) Attach. 8.  Alternative Tenders - if permitted pursuant to paragraph 10.3 below, tenderers 

may, in addition to a fully conforming tender, submit an alternative tender.  In such cases, 

tenderers shall submit full details and justifications, etc. for any alternatives submitted, as 

indicated in paragraph 10.3. 

 

(j) Attach. 9.  Other documentation and information which may be specified in the Tender 

Data. 

 

10.2  In addition to paragraph 10.1 above, tenders submitted by a joint venture or consortium of two or 

more firms shall comply with the following requirements: 

(i) the tender shall include all the relevant information as described in paragraph 10.1(e) 

above for each member firm of the joint venture or consortium; 

 

(ii) the tender shall be signed so as to be legally binding on all member firms of the joint 

venture or consortium; 

 

(iii) one of the member firms of the joint venture or consortium, responsible for performing a 

key component of the contract, shall be nominated as being in charge; this authorisation 

shall be evidenced by submitting with the tender a power of attorney signed by legally 

authorised signatories of all member firms of the joint venture or consortium; 

(iv) the member firm of the joint venture or consortium in charge shall be authorised to incur 

liabilities and receive instructions for and on behalf of any and all member firms of the 

joint venture or consortium, and the entire execution of the contract, including payment, 

shall be done exclusively with the member firm in charge; 

(v) all member firms of the joint venture shall be liable jointly and severally for the execution 

of the contract in accordance with the contract terms; 
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(vi) a copy of the agreement entered into by the member firms of the joint venture or 

consortium shall be submitted with the tender. 

 

 In order for a joint venture or consortium to qualify, each of its member firms or combination of 

member firms must meet the minimum criteria listed for an individual tenderer for the component 

of the contract they are designated to perform.  Failure to comply with this requirement will result 

in rejection of the tender of the joint venture or consortium. 

 

 Pursuant to paragraph. 3.5, a firm can be a member in only one joint venture or consortium; 

tenders submitted by joint Ventures or consortia including the same member firm will be rejected. 

 

10.3 Unless specified otherwise in the Tender Data, tenderers are permitted to propose alternatives 

with their tender. Requirements for submission of alternatives and consideration of such 

alternatives by the Employer are prescribed in the Tender Data. 

 

11. Tender prices 

11.1 Unless specified otherwise in the Tender Data and/or the Technical Specifications, tenderers shall 

quote for the entire Facilities on a “single responsibility” basis such that the total tender price 

covers all obligations of the contractor pursuant to or to be reasonably inferred from the tender 

documents in respect of the design, manufacture, including procurement and subcontracting (if 

any), delivery, construction, installation and completion of the Facilities. This includes all 

responsibilities of the Contractor for testing, pre-commissioning and commissioning of the 

Facilities and, where so required by the tender documents, the obtaining of all permits, approvals 

and licences, etc., operation, maintenance and training services and such other items and services 

as may be specified in the tender documents, all in accordance with the requirements of the 

Conditions of Contract. 

 

11.2 Tenderers are required to submit a tender fully compliant with the commercial, contractual and 

technical requirements specified in the tender documents and to quote the price covering all 

commercial, contractual and technical obligations outlined in the tender documents.  If a tenderer 

wishes to offer a deviation to the tender document requirements, such deviation shall be listed in 

Attach. 7 of its tender. The tenderer shall also provide the additional price or saving associated 

with such deviation.  The Employer reserves the right to accept or reject any deviations. 

 

11.3 Tenderers shall give a breakdown of the prices in the manner and detail called for in the Price 

Schedules. Where no Price Schedules are included in the tender documents, tenderers shall 

present their prices in the following manner. 

             

            Separate numbered Schedules shall be used for each of the following elements.  The total amount 

from each Schedule (1 to 4) shall be summarised in a Grand Summary (Schedule 5) giving the 

total tender price(s) to be entered in the Tender Form. 

 

Schedule No. 1 Plant and Equipment (including mandatory spare parts) supplied 

from abroad 

Schedule No. 2 Plant and Equipment (including mandatory spare parts) supplied 

from within the Employer’s country 

 

Schedule No. 3  Local Transportation 

 

Schedule No. 4  Installation and Other Services 

 

Schedule No. 5  Grand Summary (Schedules Nos. 1 to 4) 
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Schedule No. 6  Recommended Spare Parts 

 

 Plant and Equipment included in Schedules Nos. 1 and 2 above must exclude materials used for 

civil, building and other construction works. All such materials shall be included and priced under 

Schedule No. 4. 

  

11.4 In the Schedules, tenderers shall provide the required details and a breakdown of their prices as 

follows: 

(a) Plant and Equipment to be supplied from abroad (Schedule No. l) shall be quoted on a 

CIP border point basis or CIP named place and other Incoterms, as specified in the 

Tender Data, exclusive of any customs duties or other similar import taxes payable on the 

imported Plant and Equipment. 

 

(b) Plant and Equipment manufactured or fabricated within the Employer’s country 

(Schedule No. 2) shall be quoted on an EXW basis and shall be inclusive of all costs as 

well as duties and sales and other taxes paid or payable on components and raw materials 

incorporated or to be incorporated in the Plant and Equipment. 

 

(c) Any customs duties or other similar import taxes paid or payable on directly imported 

components incorporated or to be incorporated in the Plant and Equipment manufactured 

or fabricated within the Employer’s country (Schedule No. 2). 

 

(d) Local transportation, insurance and other local costs incidental to delivery of the Plant 

and Equipment to the site (Schedule No.3). 

 

(e) Installation and other services shall be quoted separately (Schedule No.4) and shall 

provide for all labour, contractor’s Equipment, temporary works, materials, consumables 

and all matters and things of whatsoever nature, including operations and maintenance 

services, the provision of operations and maintenance manuals, training, etc., where 

identified in the tender documents as necessary for the proper execution of the installation 

and other services, including all taxes, duties, levies and charges payable in the 

Employer’s country as of twenty-eight (28) days prior to the deadline for submission of 

tenders. 

 

(f) Recommended spare parts shall be quoted separately (Schedule 6) as specified in either 

subparagraph (a) or (b) above in accordance with the origin of the spare parts. 

 

11.5 The terms EXW, CIP, etc., shall be governed by the rules prescribed in the current edition of 

Incoterms, published by the International Chamber of Commerce, Paris. 

 

11.6 Unless specified otherwise in the Tender Data, prices quoted by the tenderer shall be fixed for the 

time period during which the Contract is performed should it be awarded to the tenderer and shall 

not be subject to variation for any reason.  A tender submitted with an adjustable price quotation 

which is not consistent with this paragraph shall be treated as non-responsive and rejected. 

 

 

12. Tender currencies 

12.1 Unless specified otherwise in the Tender Data, prices shall be quoted in following currencies: 

(a) For Plant and Equipment covered under paragraph 11.4(a) to be supplied from abroad, the 

prices may be quoted in any convertible currency or currencies including euro or a 

combination of these. 
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(b) For Plant and Equipment covered under paragraph 11.4(b) to be supplied from within the 

Employer’s country, the prices shall be quoted in the currency of the Employer’s country. 

However, the costs of directly imported components incorporated or to be incorporated in 

the Plant and Equipment may be quoted in foreign currency, in accordance with the 

provisions of paragraph 12.1(a). 

 

(c) Local transportation, insurance and other local costs incidental to delivery of the Plant 

and Equipment covered under paragraph 11.4(d) shall be quoted in either foreign and/or 

local currency, depending upon the currency in which the costs are to be incurred and in 

accordance with the provisions of paragraph 12.1(a) and (b). 

 

(d) Installation and other services covered under paragraph 11.4(e) shall be quoted in either 

foreign and/or local currency, depending upon the currency in which the costs are to be 

incurred and in accordance with the provisions of paragraphs 12.1(a) and (b). 

 

 

13. Tender validity period 

13.1 Tenders shall remain valid for the period specified in the Tender Data after the closing date for 

the receipt of tenders, pursuant to paragraph 17.1. A tender valid for a shorter period shall be 

rejected by the Employer as being non-responsive and rejected. 

 

13.2 In exceptional circumstances, the Employer may solicit the tenderer’s consent to an extension of 

the tender validity period. The request and responses thereto shall be made in writing or by fax.  

If a tenderer agrees to extend the period of validity, the Tender Security shall also be extended 

accordingly. A tenderer may refuse the request without forfeiting its Tender Security.  A tenderer 

granting the request will not be required nor permitted to modify its tender, except as provided in 

paragraph 13.3. 

 

13.3 Where the tender is for a fixed price contract (not subject to price adjustment), if the tender 

validity period is extended, the amounts payable in both local and foreign currencies to the 

tenderer selected for award shall be increased by applying the factors specified in the Tender Data 

to both the local and the foreign currency component of the payments, respectively, for the period 

of delay beyond the expiration of the initial tender validity up to the time of notification of award. 

Tender evaluation will be based on the tender prices without considering the above adjustment. 

 

14. Tender Security 

14.1 The tenderer shall furnish, as part of its tender, a Tender Security in the amount stipulated in the 

Tender Data, in the currency of the tender, or in the equivalent amount in a freely convertible 

currency. 

 

14.2 The Tender Security shall, at the tenderer’s option, be in the form of a certified cheque, letter of 

credit or a bank guarantee from a reputable bank located in the Employer’s country or abroad. 

The format of the bank guarantee shall be in accordance with the form of Tender Security 

included in the tender documents; other formats may be permitted, subject to the prior approval of 

the Employer.  Tender Security shall remain valid for a period of twenty-eight (28) days 

following the last day of the original tender validity period, and following the last day of any 

extension of the tender validity period pursuant to paragraph 13.2. 

 

14.3 Any tender not accompanied by an acceptable Tender Security shall be treated as non-responsive 

and rejected. The Tender Security of a joint venture or consortium must be in the name of all 

member firms of the joint venture or consortium submitting the tender. 
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14.4 The Tender Securities of unsuccessful tenderers will be returned as promptly as possible, but not 

later than twenty-eight (28) days after the last day of the tender validity period. 

 

14.5 The Tender Security of the successful tenderer will be returned when the tenderer has signed the 

Contract Agreement, and has furnished the required Performance Security. 

 

14.6 The Tender Security may be forfeited: 

(a) if the tenderer 

(i)            withdraws its tender during the period of tender validity; 

(ii) refuses to accept the corrections of computational errors in its tender price, 

pursuant to paragraph. 23.2; or 

(iii) invalidates its tender pursuant to paragraph 21.2. 

 

(b) in the case of a successful tenderer, if the tenderer fails 

(i)  to sign the Contract in accordance with paragraph 31; or 

(ii) to furnish Performance Security in accordance with paragraph 32. 

 

15. Format and signing of tender 

15.1 The tenderer shall prepare an original and the number of copies/sets of the tender specified in the 

Tender Data, clearly marking each one as “ORIGINAL TENDER”, “COPY NO. 1”, “COPY NO. 

2”, etc., as appropriate.  In the event of any discrepancy between the original and any copy, the 

original shall govern. 

 

15.2 The original and all copies of the tender, each consisting of the documents listed in paragraph 

10.1, shall be typed or written in indelible ink and shall be signed by the tenderer or person(s) 

duly authorised to act on behalf of the tenderer. The latter authorisation shall be evidenced by 

written power of attorney accompanying the tender and submitted pursuant to paragraph 10.1.  

All pages of the tender, except for unamended printed literature, shall be initialled by the person 

or persons signing the tender. 

 

15.3 Any interlineation, erasures or overwriting shall only be valid if they are initialled by the person 

or persons signing the tender. 

 

Submission of Tenders 
 

16. Sealing and marking of tenders 

16.1 The tenderer shall place the original and each copy of the tender in separate envelopes, duly 

marking the envelopes as “ORIGINAL TENDER” and “COPY NO. __”.  These envelopes shall 

then be sealed in an outer envelope. 

 

16.2 The inner and outer envelopes shall be sealed and: 

(a) addressed to the Employer with the address set forth in the Tender Data; and 

(b)  bear the identification specified in the Tender Data. 

 

16.3 The inner envelopes shall also indicate the name and address of the tenderer so that the tender can 

be returned unopened in case it is withdrawn or declared “late”. 

 

16.4 If the outer envelope is not sealed and marked as required by paragraph 16.2 above, the Employer 

will assume no responsibility for the misplacement or premature opening of the tender. If the 

outer envelope discloses the tenderer’s identity, the Employer will not guarantee the anonymity of 

the tender submission, but this disclosure will not constitute grounds for rejection of the tender. 
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17. Deadline for submission of tenders 

17.1 Tenders must be received by the Employer at the address specified in paragraph 16.2(a), no later 

than the time and date stated in the Tender Data. 

 

17.2 The Employer may extend this deadline for submission of tenders by amending the tender 

documents in accordance with paragraph 8, in which case all rights and obligations of the 

Employer and tenderers previously subject to the deadline will thereafter be subject to the 

deadline as extended. 

 

18. Late tenders 
18.1 Any tender received by the Employer after the tender submission deadline will be rejected and 

returned unopened to the tenderer. 

 

19. Modification and withdrawal of tenders 

19.1 The tenderer may modify or withdraw its tender after submission, provided that written notice of 

the modification or withdrawal is received by the Employer prior to the tender submission 

deadline. 

 

19.2 Modifications of a tender shall be prepared, sealed, marked and dispatched as follows: 

(a) The tenderer shall provide an original and the number of copies specified in paragraph 

15.1 of any modifications to its tender, clearly identified as such, in two inner envelopes, 

duly marking the envelopes as “TENDER MODIFICATIONS - ORIGINAL” and 

“TENDER MODIFICATIONS - COPIES”.  The inner envelopes shall be sealed in an 

outer envelope, which shall be duly marked as “TENDER MODIFICATIONS”. 

(b) Other provisions concerning the numbers, marking and dispatch of tender modifications 

shall be in accordance with paragraph 16. 

 

19.3 A tenderer wishing to withdraw its tender shall notify the Employer in writing prior to the tender 

submission deadline. A withdrawal notice may also be sent by fax, but it must be followed by a 

signed confirmation copy, postmarked no later than the tender submission deadline. The notice of 

withdrawal shall: 

(a) be addressed to the Employer at the address specified in paragraph 16.2(a); and 

(b) bear the Contract name and the words “TENDER WITHDRAWAL NOTICE”. Tender 

withdrawal notices received after the tender submission deadline will be ignored, and the 

submitted tender will be deemed to be a validly submitted tender. 

 

19.4 No tender may be modified or withdrawn in the interval between the deadline for submission of 

tenders and the expiration of the tender validity period specified in paragraph 13.1. Withdrawal of 

a tender during this interval may result in the tenderer’s forfeiture of its Tender Security, pursuant 

to paragraph 14.6. 

Tender Opening and Evaluation 
 

20. Opening of tenders by Employer 

20.1 The Employer will open all tenders in the presence of tenderers’ representatives who choose to 

attend the opening at the time, on the date and at the location specified in the Tender Data. The 

tenderers’ representatives who are present shall sign a register evidencing their attendance. 

 

20.2 The tenderers’ names, tender modifications or withdrawals, tender prices, discounts, alternative 

tender (if any), the presence or absence of required Tender Security and other such details as the 

Employer, at its discretion, may consider appropriate, will be announced at tender opening.  No 

tender will be rejected at tender opening except for late tenders, which will be returned unopened 

to the tenderers, pursuant to paragraph 18.1. 
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20.3 Tender discounts or modifications furnished pursuant to paragraph 19 that are not opened, read 

out and recorded at tender opening will not be considered for tender evaluation. Withdrawn 

tenders will be returned unopened to the tenderers. 

 

20.4 The Employer will prepare minutes of the tender opening, including the information disclosed to 

those present in accordance with paragraph 20.2. 

 

21. Contacting the Employer 

21.1 Subject to paragraph 22, no tenderer shall contact the Employer on any matter relating to its 

tender, from the time of tender opening of tenders to the time the contract is awarded. 

 

21.2 Any effort by a tenderer to influence the Employer’s tender evaluation or award decision, 

including the offering or giving of bribes, gifts or other inducement, may result in the invalidation 

of its tender and the forfeiture of its Tender Security, pursuant to paragraph 14.6. 

 

22. Clarification of tenders 

22.1 To assist in the examination, evaluation and comparison of tenders, the Employer may, at its 

discretion, ask a tenderer for a clarification of its tender.  Such clarification may be requested at 

any stage up to award of the contract.  Requests for clarification and the responses thereto shall be 

in writing or by fax, and no change in the price or substance of the tender shall be sought, offered 

or permitted except as required to confirm the correction of computational errors discovered by 

the Employer in the examination of the tenders in accordance with paragraph 23.2. 

 

23. Preliminary examination of tenders 

23.1 The Employer will examine the tenders to determine whether they are complete, whether any 

computational errors have been made, whether required Tender Securities have been furnished, 

whether the documents have been properly signed, and whether the tenders are generally in order. 

 

23.2 Computational errors will be rectified on the following basis. If there is a discrepancy between 

the unit price and the total price that is obtained by multiplying the unit price and quantity, or 

between subtotals and the total price, the unit or subtotal price shall prevail and the total price 

shall be corrected.  If there is a discrepancy between words and figures, the amount in words shall 

prevail. If the tenderer does not accept the correction of errors, its tender will be rejected and its 

Tender Security may be forfeited. 

 

23.3 The Employer may waive any minor informality, non-conformity or irregularity in a tender that 

does not constitute a material deviation, and that does not prejudice or affect the relative ranking 

of any tenderer as a result of the detailed evaluation pursuant to paragraphs 25 and 26. 

 

23.4 Prior to the detailed evaluation pursuant to paragraphs 25 and 26, the Employer will determine 

whether each tender is of acceptable quality, is complete and is substantially responsive to the 

tender documents. For purposes of this determination, a substantially responsive tender is one that 

conforms to all terms, conditions and specifications of the tender documents without material 

deviations, objections or reservations. A material deviation, objection or reservation is one (i) that 

affects in any substantial way the scope, quality or performance of the contract; (ii) that limits in 

any substantial way, inconsistent with the tender documents, the Employer’s rights or the 

successful tenderer’s obligations under the contract; or (iii) whose rectification would unfairly 

affect the competitive position of other tenderers who are presenting substantially responsive 

tenders. 

 

23.5 In particular, deviations from, objections to or reservations about critical provisions, such as those 

concerning Tender Security, Governing Law, Taxes and Duties, Defect Liability, Functional 

Guarantees, Patent and Indemnity, Limitation of Liability, and related requirements as set forth in 
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the Tender Data, will be treated as non-responsive. The Employer’s determination of the 

responsiveness of a tender is to be based on the contents of the tender itself without recourse to 

extrinsic evidence. 

 

23.6 If a tender is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by the tenderer by correction of the non-conforming deviation, 

objection or reservation. 

 

24. Conversion to single currency 

24.1 To facilitate evaluation and comparison of tenders, the Employer will convert all tender prices 

expressed in various currencies into a single common currency as specified in the Tender Data. 

 

25. Technical evaluation 

25.1 The Employer will carry out a detailed technical evaluation of the tenders not previously rejected 

as being substantially non-responsive in order to determine whether the technical aspects of such 

tenders are in accordance with the requirements set forth in the tender documents. In carrying out 

such technical evaluation, the Employer will examine and compare the technical aspects of the 

tenders based on the information supplied by the tenderers, taking into account the following 

factors: 

(a) overall completeness and compliance with the Technical Specifications and Drawings; 

deviations from the Technical Specifications as identified by the tenderer in its tender and 

those deviations not so identified; suitability of the Facilities offered in relation to the 

environmental and climatic conditions prevailing at the site; and quality, function and 

operation of any process control concept included in the tender. The tender that does not 

meet minimum acceptable standards of completeness, consistency and detail will be 

rejected as non-responsive; 

 

(b) achievement by the Facilities of specified performance criteria; 

 

(c) type, quantity and long-term availability of mandatory and recommended spare parts and 

maintenance services; and 

 

(d) any other relevant factors listed in the Tender Data. 

 

25.2 Where alternative technical solutions have been permitted and offered by the tenderer, the 

Employer will make a similar evaluation of the alternatives.  Where alternatives have not been 

permitted but have been offered, they shall be ignored. 

 

26. Commercial evaluation 

26.1 Comparisons between tenders shall be based on the EXW price of Plant and Equipment offered 

from within the Employer’s country, such price to exclude customs duties and other import taxes 

paid or payable on directly imported components incorporated or to be incorporated in the Plant 

and Equipment, and the CIP (border point or named place of destination) price of Plant and 

Equipment offered from outside the Employer’s country; plus the cost of local transportation, all 

installation and other services to be provided under the contract.  The Employer’s evaluation will 

also include the costs resulting from application of the evaluation factors pursuant to paragraph 

26.2. 

 

26.2 The Employer’s evaluation of a tender will take into account, in addition to the tender prices 

indicated in the Price Schedules, additional evaluation factors as may be specified in the Tender 

Data. 
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26.3 Any adjustments in price which result from the application of the above evaluation factors shall 

be added, for purposes of comparative evaluation only, to arrive at the “Evaluated Tender Price”. 

Tender prices quoted by tenderers shall remain unaltered. 

 

27. Post qualification 

27.1 In the absence of prequalification, the Employer will determine to its satisfaction whether the 

tenderer selected as having submitted the lowest evaluated responsive tender meets the minimum 

qualifying criteria specified in paragraph 3.2 and is otherwise qualified to perform the contract 

satisfactorily. 

 

27.2 The determination will take into account the tenderer’s financial, technical and production 

capabilities, in particular its contract work in process, future commitments and current litigations. 

These matters will be assessed  based upon an examination of the documentary evidence of the 

tenderer’s qualifications submitted by the tenderer in its tender, as well as such other information 

as the Employer deems necessary and appropriate. 

 

27.3 An affirmative determination will be a prerequisite for award of the contract to the tenderer. A 

negative determination will result in rejection of the tenderer’s tender, in which event the 

Employer will proceed to the next lowest evaluated tender to make a similar determination of that 

tenderer’s capabilities to perform satisfactorily. 

 

27.4 The capabilities of the vendors and subcontractors proposed in the tender to be used by the lowest 

evaluated tenderer will also be evaluated. Their participation should be confirmed with a letter of 

intent or similar documentary evidence.  Should a vendor or subcontractor be determined to be 

unacceptable, the tender will not be rejected, but the tenderer will be required to substitute an 

acceptable vendor or subcontractor without any change to the tender price. 

 

28. Employer’s right to accept any tender and to reject any or all tenders 

28.1 The Employer reserves the right to accept or reject any tender, and to annul the tender process 

and reject all tenders at any time prior to award of contract, without thereby incurring any liability 

to any tenderer or any obligation to inform any tenderer or tenderers of the grounds for the 

Employer’s action. 

 

Award of Contract 
29. Award criteria 

29.1 Subject to paragraph 28, the Employer will award the contract to the successful tenderer whose 

tender has been determined to be substantially responsive and which has been determined as the 

lowest evaluated tender, provided further that the tenderer is determined to be qualified to 

perform the contract satisfactorily. 

 

29.2 The Employer reserves the right to accept any of the deviations submitted in accordance with 

paragraph 10.1(h) by the winning tenderer, at the price shown for the deviation in the tender. 

 

30. Notification of award 

30.1 Prior to the expiration of the tender validity period, the Employer will notify the successful 

tenderer in writing by registered letter or by fax, to be confirmed in writing by registered letter, 

that its tender has been accepted. The notification of award will constitute the formation of the 

contract. 

 

30.2 As soon as the successful tenderer has furnished the Performance Security pursuant to paragraph 

32, the Employer will promptly notify each unsuccessful tenderers and will discharge their 

Tender Securities, pursuant to paragraph 14.4. 
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31. Signing of Contract Agreement 

31.1 At the same time as the Employer notifies the successful tenderer that its tender has been 

accepted, the Employer will send the tenderer the Contract Agreement provided in the tender 

documents, incorporating all terms and conditions agreed between the parties. 

 

31.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the successful tenderer shall 

sign and date the Contract Agreement and return it to the Employer. 

 

32. Performance Security 
32.1 Within twenty-eight (28) days of receipt of the notification of award, the successful tenderer shall 

furnish the Performance Security in accordance with the Conditions of Contract, and in the form 

provided in Volume II.xii. of the tender documents or in another form acceptable to the 

Employer. 

 

32.2 Failure of the successful tenderer to comply with the requirements of paragraphs  31 or 32.1 shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the Tender Security, 

in which event the Employer may make the award to the next lowest evaluated tenderer or invite 

new tenders. 

 

33. Alternative Dispute Resolution Procedure 

33.1 The Employer proposes that the Adjudicator provided for in the Conditions of Contract shall be 

appointed in the manner stipulated in the Tender Data. 

 

34. Corrupt, Fraudulent, Coercive or Collusive Practices 

34.1 The Bank requires that clients (including beneficiaries of Bank loans), as well as tenderers, 

suppliers, Contractors, concessionaires and Consultants under Bank-financed Contracts, observe 

the highest standard of ethics during the procurement and execution of such contracts. In 

pursuance of this policy, the Bank:  

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

 

(i) "corrupt practice" means the offering, giving, receiving, or soliciting, directly or indirectly, 

anything of value to influence improperly the actions of another party; 

(ii) "fraudulent practice" means any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit 

or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party;  

(iv) “collusive practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party; 

(b) will reject a proposal for award if it determines that a tenderer recommended for award has engaged in 

corrupt, fraudulent, coercive or collusive practices in competing for the contract in question; 

(c) will declare a firm ineligible indefinitely or for a stated period of time, to be awarded a Bank-financed 

contract if it at any time determines that: 
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(i) the firm has engaged in corrupt, fraudulent coercive or collusive practices in 

competing for, or in executing, a Bank financed contract; or 

(ii) the firm has been found by a judicial process or  other official inquiry to have engaged 

in corrupt, fraudulent, coercive or collusive practices. 

34.2 Furthermore, tenderers shall be aware of the provisions stated in Sub-Clauses 9.6 and 42.2.1 (c) of 

the General Conditions of Contract. 
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VOLUME I. ii. 

 

 

TENDER DATA 
 

 

The following tender-specific data for the facilities to be procured shall amend and/or supplement the 

provisions in the Instructions to Tenderers. Whenever there is a conflict, the provisions herein shall prevail 

over those in the Instructions to Tenderers. 

 

Instructions to Tenderers   
 

para. ref. 

para. 1.1: Name of Employer United Water Supply Company of Georgia, Tbilisi 

 

para. 3.1:  Eligibility Tendering for contract is open to tenderers from any country 

 

para. 3.2:           Qualifying requirement                    

 
3.2.   Qualification Criteria 

 

3.2.1 Eligibility  

Tenderers shall meet the eligibility requirements set forth in Clause 3. ITT and Table 2.1 Eligibility in  

accordance with Attachment 1 (Tenderers Qualifications). 

 

3.2.2 Historical non-performance 

 A consistent history of historical non-performance and/or litigation awards against the Tenderer or any of a 

joint venture may result in rejection of the tender. 

 

3.2.3  Financial Situation  

 

3.2.3.1         Historical financial performance 

The audited balance sheets for the last 3 (three) years shall be submitted and must demonstrate the 

soundness of the Tenderer’s financial position, showing long-term profitability. Where necessary, the 

Employer will make inquiries with the Tenderer's bankers. 

 

Criterion: 

The annual operating profit of the Tenderer (in case of a JVCA of Each Partner) must be positive (including 

all administrative and financial expenditure as well as depreciation according to plan, but excluding 

extraordinary expenditure and income as well as taxes) for at least 2 (two) of the previous 3 (three) financial 

years. 

 

3.2.3.2          Average Annual Construction Turnover 

The Tenderer shall have an average annual turnover (defined as billing for works in progress and completed) 

over the last 3 (three) financial years of not less than 2,000,000.00 (two million) EURO equivalent. In case 

of a JVCA all Partners combined shall have an average annual construction turnover (defined as billing for 

works in progress and completed) over the last 3 (three) financial years of not less than 2,000,000.00 (two 

million) EURO equivalent. 
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3.2.3.3      Financial Resources  
The Tenderer shall complete Attachment 1 (Tenderers Qualifications) provided in Volume I.vi., Tender 

Forms, and demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means sufficient to meet the construction cash flow for the contract for a period 

of 4 (four) months, estimated as not less than 500,000.00 (five hundred thousand) EURO equivalent, 

taking into account the applicant's commitments for other contracts. 

 

Total requested credit facilities must meet following criteria:  

-  for a Single Entity 500,000.00 EURO  

-  for JVCA  

 Partner of a JVCA min. 15%   

  Leading Partner of a JVCA min. 40% . 

 

3.2.4             Experience  

 

3.2.4.1         General Experience  

The Tenderer (in case of a JVCA Each Partner) shall demonstrate experience under contracts in the role of 

contractor or prime contractor for the last 5 (five) years prior to the tender submission deadline.   

 

3.2.4.2         Specific Experience  

The Tenderer (in case of a JVCA all Partners combined) shall demonstrate that it has successful experience 

as prime contractor in the execution of at least 1 (one) project of design and execution of construction of 

WWTP of a nature and complexity comparable to the proposed contract that have been successfully and 

substantially completed within the last 5 (five) years prior to the tender submission deadline, each with a 

value of at least 1,500,000.00 EURO (one million and five hundred thousand) (excluding VAT). The 

similarity shall be based on the physical size, complexity, methods/technology or other characteristics as 

described below.  

 

The Tenderer must demonstrate that works and supplies have been done directly by him in position of prime 

contractor or Leading Partner of JVCA. 

 

The Tenderer must submit Taking Over Certificates or other documents of contractual relevance with clear 

evidence of (as a minimum) the name of contract, name of prime contractor, construction period, taking over 

date and final contract price. 

 

3.2.5 Contractor’s Personnel      

The Tenderer shall provide suitably qualified personnel to fill the following positions. For each position the 

Tenderer will supply information on a first choice candidate and an alternate, each of whom should meet the 

experience requirements specified below. Another requirement on Contractor´s Staff are listed in Table 1.  - 

iv) Contractor’s Personnel due to Attachment 2 and Qualification Summary due to Attachment 1., Table 

2.5. 
 

3.2.6 Contractor’s Equipment  

The Tenderer shall own, or have assured access to (through hire, lease, purchase agreement, availability of 

manufacturing equipment, or other means), the key items of equipment in accordance with Table 1. - iii)  

Contractor’s equipment due to Attachment 2. and Qualification Summary, due to Attachment 1, Table 2.6. 

in full working order, and must demonstrate that, based on known commitments, they will be available for 

use in the proposed contract.  

 

The Tenderer may also list alternative equipment which he would propose to use for the contract, together 

with an explanation of the proposal. 

 

para. 5.1:         Pre-tender meeting or site visit         <date>  at  <hour> 
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6. Contents of tender documents 

6.1 The tender documents comprise the documents listed below, other documentation or drawings 

specified in the Tender Data and addenda issued in accordance with paragraph 8. 

 

                      Vol. I.        Invitation for Tenders 

          .i Instructions to Tenderers 

  .ii Tender Data 

 .iii Tender Form 

 .iv         Price Schedules 

                       .v        Tender Security Form 

  

   Vol. II.         Contract 

                        .i          General Conditions of Contract  

  .ii   Specific Conditions of Contract  

  .iii          Appendix to Tender 

                        .iv    Contract Agreement 

                        .v-.xiii    Appendices 

                       .xiv    Performance Security Form 

                       .xv           Bank Guarantee Form for Advance Payment 

 

                Vol. III. Requirements 

 .i Technical Specifications 

 .ii Drawings and Other Documentation. 

 

para. 6.1: Other documents comprising the tender documents  

The tender are comprising also other tender documents as following:  

i) Manufacturer´s authorisation form due to Vol. I.vi.   

ii) Form of Completion Certificate due to Vol. II. xvi.  

 

para. 7.1: Employer’s mailing address: United Water Supply Company of Georgia 

  76b Vazha Pshavela Ave 

   0186 Tbilisi, Georgia 

   E-mail:  

 

para. 9.1: Language of tender                             English 
 

para 10.1          Documentary evidence to be submitted 

para. 10.1(e): Documentary evidence of tenderer’s qualification 

To establish its qualifications to perform the contract in accordance ITT, the Tenderer shall provide the 

information requested in the corresponding Information Sheets included hereunder. Documents of 

Attachment 1 comprising a part of Supplementary Information due to Volume I.viii.        

 

           Attachment 1 - Tenderers Qualifications 

i) Form ELI - 1:  Tenderer’s Information Sheet 

ii) Form ELI - 2:  JVCA Information Sheet 

iii) Form CON - 2:  Historical Contract Non-Performance 

iv) Form FIN - 1:  Financial Situation 

v) Form FIN - 2:  Average Annual Construction Turnover 

vi) Form FIN - 3:  Financial Resources 

vii) Form FIN - 4:  Current Contract Commitments / Works in Progress 

viii) Form EXP - 1:  General Construction Experience  

ix) Form EXP - 2:  Specific Construction Experience. 
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para.10.1(f): Documentary evidence of  conformity of  Facilities  

The documentary evidence of the conformity of the facilities to the tender documents may be in the form 

of literature, drawings and data, and shall furnish: 

 

i) a detailed description of the essential technical and performance characteristics of the Facilities; 

ii) a list giving full particulars, including available sources, of all spare parts, special tools, etc., 

necessary for the proper and continuing functioning of the Facilities for a period of  3 years following 

Completion of the Facilities in accordance with the provisions of the contract; and 

iii) commentary on the Employer’s Technical Specifications and adequate evidence demonstrating the 

substantial responsiveness of the Facilities to those specifications.  Tenderers shall note that the standards 

for skill, materials and Equipment designated by the Employer in the tender documents are intended to be 

descriptive (establishing standards of quality and performance) only and not restrictive.  

 

A tenderer may substitute alternative standards, brand names and/or catalogue numbers in its tender, 

provided that it demonstrates to the Employer’s satisfaction that the substitutions are substantial, 

equivalent or superior to those designated in the Technical Specifications (Volume III). 

 

para. 10.1(j): Other documentation 

The Schedule of Supplementary Information shall accompany, but not form part, of the Tender and is 

required to be submitted in sufficient detail to demonstrate the Tenderer’s capability to perform the 

Contract.  

The Schedule of Supplementary Information shall be submitted using the forms provided in Volume I. 

viii. of Tender Form, and include the following information: 

 

             Attachment 2 - Preliminary Programme 

i) Site organisation and Method Statement 

ii) Mobilisation and Construction Schedules 

iii) Contractor´s Equipment 

iv) Contractor´s Personnel 

 

            Attachment 3 - Other Information 

                  i)           List of proposed Subcontractors 

    ii)          Details of Proposed Insurer 

                 iii)          Details of Proposed Bank Issuing Performance and Advance Payment Securities 

  

para. 10.3: Alternative tenders alternative tenders shall not be permitted 

 

para. 11.6: Tender prices The tender price is fixed for the entire time period 

during which the Contract is performed 

para. 12.1:      Tender currency EUR0 

 

para. 13.1: Period of tender validity 120 days 

 

para. 14.1: Tender Security 50,000.00 EURO 

 

para. 15.1: Number of copies of tender                1 (one) original + 5 (five) copies,  

                                                                                        electronic  versions on  CD/DVD                                                                                             

                                                                                        (pdf files) 1 (one) 

 

para. 16.2(a): Address of Employer: United Water Supply Company of Georgia 

  76b Vazha Pshavela Ave 

  0186 Tbilisi, Georgia 
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      E-mail:  

 

para. 16.2(b): Tender identification                          

 

The tenderer shall enter the Employer’s name and address, the tender identification and the words 

 “DO NOT OPEN BEFORE: <date> at  <hour> 

 

para. 17.1: Deadline for submission of tenders < date > at  < hour > 

 

para. 20.1: Opening of tenders by Employer  <date>  at  < hour> 

 

para. 24.1: Conversion to common currency  EURO 

To facilitate evaluation and comparison, the Employer will convert all tender prices into EURO at the 

selling exchange rate quoted by the Central Bank of Georgia, for similar transactions on <date> 

 

paras 25.1(d) Tender evaluation factors    there are no additional evaluation criteria 

                                                                                                                                                                        

and 26.2:                                                                     
                                                                                     

para. 33: Appointment of Adjudicator  
If, on the day the Contract Agreement is signed, the Employer and the Contractor have not agreed on the 

appointment of an Adjudicator, the Adjudicator shall be designated by the President of FIDIC or a Person 

appointed by the President and confirmed in the Special Conditions of Contract at the request of either 

party. The Adjudicator shall be deemed to be jointly appointed by the Employer and the Contractor. 
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VOLUME I.iii 

 

 

 

TENDER FORM  

 

 
                                                                                Date: ............................................... 

                                                                                                  Loan/Credit No.: ............................ 

                                                                                                       No.: ……………………………………… 

 
 

 

Name of Contract: Rehabilitation and extension of WWTP, Georgia 

 

To: United Water Supply Company of Georgia, 76b Vazha Pshavela Ave, 0186 Tbilisi, Georgia 

 

 

    Ladies and/or Gentlemen, 

 

Having examined the tender documents, including Addenda Nos. 1. - 3., receipt of which is hereby 

acknowledged, we, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and 

commission the Facilities under the above-named Contract in full conformity with the said tender documents 

for the sum of: 

 

........................................................................................................................... 

(amount of foreign currency in words- excluding VAT) 

 
.............................................................................................  (.......................... ) 
                                                                                               (amount in figures - excluding VAT) 
 
and 
 
........................................................................................................................... 

(amount of local currency in words - excluding VAT) 

 
.............................................................................................  (.......................... ) 
                                                                                               (amount in figures - excluding VAT) 
 
 
or such other sums as may be determined in accordance with the terms and conditions of the Contract.  The 
above amounts are in accordance with the price schedules attached herewith and are made part of this tender. 
 
We undertake, if our tender is accepted, to commence the Facilities, and to achieve Completion within the 
times stated in the tender documents. 
 
If our tender is accepted, we undertake to provide an advance payment security and a performance security 
in the form and amounts, and within the times specified in the tender documents. 
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We agree to abide by this tender for a period of 120 days from the date set for submission of tenders as 
stipulated in the tender documents, and it shall remain binding upon us and may be accepted by you at any 
time prior to the expiration of that period. 
 

Until a formal Contract Agreement is prepared and executed between us, this tender, together with your 

written acceptance thereof and your notification of award, shall constitute a binding contract between us. 

 

We understand that you are not bound to accept the lowest, or any tender you may receive. 

 

 

Dated this ............................. day of ........................ 2016 

................................................................................... 

(signature) 

 

 

In the capacity of 

 

 

.................................................................................... 

(position) 

 

 

Duly authorised to sign this tender for and on behalf of 

 

 

..................................................................................... 

(name of Tenderer) 
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VOLUME I. v. 

 

TENDER SECURITY FORM 

 
 

                                                                                         Date:  ........................................ 

      Loan/Credit No.:  .......................... 

                                                                                               No.: …………….. 

 

 

Name of Contract: Rehabilitation and extension of WWTP, Georgia 

 

 

To: United Water Supply Company of Georgia, 76b Vazha Pshavela Ave, 0186 Tbilisi, Georgia 

 

WHEREAS (name of tenderer) (hereinafter called “the tenderer”) has submitted its Tender dated (date of 

tender) for the performance of the above-named Contract (hereinafter called “the Tender”) 

 

KNOW ALL PERSONS by these present that WE (name of bank) of (address of bank) (hereinafter called 

“the Bank”), are bound unto United Water Supply Company of Georgia, 76b Vazha Pshavela Ave, 0186 

Tbilisi, Georgia (hereinafter called “the Employer”) in the sum of:  

 

< sum >   EURO  (in words ................. EURO) 

 
for which payment well and truly to be made to the said Employer, the Bank binds itself, its successors and 
assigns by these present. 
 
Signed on behalf of the said Bank this  .................... day of ......................2016 
 
THE CONDITIONS of this obligation are: 
 
1.If the tenderer withdraws its Tender during the period of tender validity specified by the tenderer in the 
Tender Form, or 
 
2.If the tenderer, having been notified of the acceptance of its Tender by the Employer during the period of 
tender validity: 
 
a) fails or refuses to sign the Form of Contract Agreement when required, or 
 
b) fails or refuses to issue the performance security in accordance with the tender documents, 
 
WE undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 
without the Employer having to substantiate its demand, provided that in its demand the Employer will note 
that the amount claimed by it is due to it, owing to the occurrence of one or more of the two above-named 
CONDITIONS, and specifying the occurred condition or conditions. 
 
This guarantee will remain in full force up to and including (the date 28 days after the period of tender 
validity), and any demand in respect thereof must reach the Bank not later than the above date. 
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    For and on behalf of the Bank 
 
 
 
     .......................................................                           ......................................................... 
                        (signature)                                                              (signature) 
 
  
 
     .......................................................                           ........................................................ 
                           (title)                                                                         (title) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The Tender Security Form should be on the letterhead of the Bank and should be signed by a person 

competent and having the power of attorney to bind the Bank.  It should be included by the tenderer in 

its tender. 
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 VOLUME I. vi. 

 

 

MANUFACTURER’S AUTHORISATION FORM 

 
 

                                                                                                               (date) 

 

 

TO: (Name of the Employer) 

 

WHEREAS [name of the Manufacturer] who are established and reputable manufacturers of [name and/or 

description of the goods] having factories at [address of factory] do hereby authorise [name and address of 

Agent] to submit a tender, and subsequently negotiate and sign the Contract with you for the above goods 

manufactured by us. 

 

We hereby extend our full Defects Liability as per Clause 11 [Defects Liability] of the General Conditions of 

Contract for the goods offered for supply by the above firm in response to this Invitation for Tenders. 

 

 

 

 

 

...................................................................... 

(signature for and on behalf of Manufacturer) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

This letter of authority should be on the letterhead of the Manufacturer and should be signed by a 

person competent and having the power of attorney to bind the Manufacturer.  It should be included by 

the tenderer in its tender. 
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VOLUME I. vii. 

 
 

LETTER OF ACCEPTANCE 

 

 
 

                                                                                                                                                              (date) 

TO: (Name of successful tenderer) 

 

 (Address of successful tenderer) 

 

This is to notify you that your tender dated (enter date) for the execution of the “Rehabilitation and 

extension of WWTP, Georgia” for the Contract Price of (amount in numbers and words, and name of 

currency) or equivalent thereof, as corrected and modified in accordance with the Instructions to Tenderers, 

is hereby accepted by our Agency. 

 

     You are hereby required: 

 

a) to submit the performance security (specify as provided in the tender documents) 

 

           b)           sign the attached Contract Agreement and return (specify as provided in the tender  

                          documents);and                                                                                                                                                                

 

c)  to commence performance of the said contract in accordance with the Contract Documents. 

 

 

 Authorised Signature.................................................................................................. 

 

 Name and Title of Signatory....................................................................................... 

 

 Name of Agency.......................................................................................................... 

 

 

 

 

              Attachment:  Contract Document 
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STANDARD TENDER DOCUMENTS 
 

 

 

 

 

  Rehabilitation and extension of WWTP, Georgia 
 

 

 

Volume I. iv. 
 

Price Schedules 
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VOLUME I. iv. 

 

PRICE SCHEDULES 
 

                                                

PREAMBLE 

 
General 

 

1. The price schedules are divided into separate schedules according to Clause 11.3 of ITT. 

 

2. The Schedules do not generally give a full description of the Plant and Equipment to be supplied and 

the services to be performed under each item. Tenderers shall be deemed to have read the Technical 

Specifications and other volumes of the tender documents and to have reviewed the Drawings to 

ascertain the full scope of the requirements included in each item prior to filling in the rates and 

prices. The entered rates and prices shall be deemed to include for the full scope as aforesaid, 

including overheads and profit. 

 

3. If tenderers are unclear or uncertain as to the scope of any item, they shall seek clarification in 

accordance with the Instructions to Tenderers in the tender documents prior to submitting their 

tender. 

 

4.         The Price Schedules shall be read in conjunction with the several documents forming the Contract 

including General Conditions of Contract, Conditions of Particular Application, Schedules, 

Appendices, Drawings, Annexures and Addendums. 

 

5.         The rates and prices entered in the priced Price Schedules according to Clause 11.4 of ITT shall, 

             unless expressly stated otherwise in the Contract, include for the comprehensive costs of carrying out 

the work in accordance with the requirements of the Contract including without limitation for all 

Contractor´s Equipment, labor, materials, setting-out, trials, obtaining approvals, erection, 

Temporary Works, work of rectification, supervision, maintenance, insurance, profit, taxes and 

duties, together with the costs of all risks, liabilities and obligations that are set out in or can 

reasonably be inferred from the Contract and including the rectification of any defects during the 

Defect Liability Period. 

 

6.        A rate of unit price shall be entered against each item in the Price Schedules, weather quantities are 

stated or not. The cost of items against which Contractor has failed to enter a rate or price shall be 

deemed to be covered by other rates and prices entered in the Price Schedules. 

 

7.      The whole cost of complying with the previsions of the Contract shall be included in the items 

provided in the priced Price Schedules and where no items are provided the cost shall be deemed to 

be distributed among the rates and prices entered for the related items of work. References to the 

relevant sections of the contract documentation shall be made before entering rates or prices against 

each item in the Price Schedules. 

 

8.      The completed work based on measurement shall be approved in accordance with the following 

requirements due to actual quantity supplied or work done. The Project Manager shall agree or 

determine the value of those parts of works, which are to be measured. Measurement shall be made 

of the net actual quantities of those works notwithstanding local practice. 

 

Wherever any Permanent Works are to measured by records, they shall be prepared by the  

Contractor. The Contractor shall examine and agree the records with the Project Manager. 



MUNICIPAL INFRASTRUCTURE  PROJECT 

REHABILITATION AND EXTENSION OF WWTP, GEORGIA   

                                      VOLUME I.  The Tender 

                                                             Month/Year 

 

NISPAcee 
 

  
Page 34 

 

 

 

              

             Whenever the Project Manager requires any part of the Works to be re-measured, reasonable notice 

shall be given to the Contractor, who shall:  

(i) promptly either attend or send another qualified representative to assist the Project Manager 

        in making measurement, and 

(ii) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the re-measurement made by (or on behalf 

of) the Project Manager shall be accepted as accurate. 

 

Pricing 

9. Prices shall be entered in indelible ink, and any alterations necessary due to errors etc. shall be 

initialled by the tenderer. 

 

As specified in the Tender Data, prices shall be fixed and firm for the duration of the Contract, or 

prices shall be subject to adjustment in accordance Contract Agreement. 

 

10. Tender prices shall be quoted in the manner indicated and in the currencies specified in the 

Instructions to Tenderers in the tender documents. 

 

For each item, tenderers shall complete each appropriate column in the respective Schedules, giving 

the price breakdown as indicated in the Schedules. 

 

Prices given in the Schedules for each item shall be for the scope covered by that item as detailed in 

the Technical Specifications, Drawings or elsewhere in the tender documents. 

 

11. Where there are discrepancies between the total of the amounts in the column for the price 

breakdown and the amount in the column for the total price, the former shall prevail and the latter 

will be corrected accordingly. 

 

             Where there are discrepancies between the total of the amounts of Schedules 1 to 4 and the amount 

given in Schedule 5 (Grand Summary), prices will be adjusted in accordance with Paragraph 23. of 

the Instructions to Tenderers. 

 

Where there are discrepancies between amounts stated in figures and amounts stated in words, the 

amounts stated in words shall prevail. 

 

12. Payments will be made to the Contractor in the currency or currencies indicated under each 

respective item. 

 

13. Items left blank will be deemed to have been included in prices for other items. The total for each 

schedule and the total of the Grand Summary shall be deemed to be the total price for executing the 

Facilities and sections thereof in complete accordance with the Contract, whether or not each 

individual item has been priced. 

 

14. When requested by the Employer for the purposes of making payments or part payments, calculating 

variations or evaluating claims, or for such other purposes as the Employer may reasonably require, 

the Contractor shall provide the Employer with a breakdown of any composite or lump sum items 

included in the Schedules. 
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VOLUME I. iv. 
 

 

 

PRICE SCHEDULES 

 

 

 

The Schedules according to separate folder 
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VOLUME I. viii. 

 

SCHEDULE OF SUPPLEMENTARY INFORMATION 

We acknowledge that this Schedule of Supplementary Information accompanies our Tender. Any 

information provided herein shall be subject to adjustment in accordance with the Contract.  

Schedule of Supplementary Information consist of the following information:    

a) Attachment 1 - Tenderers Qualifications 

 

i) Form ELI - 1:  Tenderer’s Information Sheet 

ii) Form ELI - 2:  JVCA Information Sheet 

iii) Form CON - 2:  Historical Contract Non-Performance 

iv) Form FIN - 1:  Financial Situation 

v) Form FIN - 2:  Average Annual Construction Turnover 

vi) Form FIN - 3:  Financial Resources 

vii) Form FIN - 4:  Current Contract Commitments / Works in Progress 

viii) Form EXP - 1:  General Construction Experience  

ix) Form EXP - 2:  Specific Construction Experience 

 

b)                                Attachment 2 - Preliminary Programme 

i)  Site Organisation and Method Statement 

ii)  Mobilisation and Construction  Schedules 

iii)  Contractor’s Equipment 

iv)  Contractor’s Personnel  

 

 

c)                               Attachment 3 - Other Information 

 

i) List of Proposed Subcontractors 

ii) Details of Proposed Insurers 

iii)           Details of Proposed Bank Issuing Performance Securities. 

 

 

Note: All forms shall be signed by the person(s) authorized to sign the Tender. 
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VOLUME I. viii. 
 
 
 
 
 
 
 
 
 
 

 

ATTACHMENT 1 - TENDERERS QUALIFICATIONS  
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Form ELI - 1:  Tenderer’s Information Sheet 

 

1.1.1.1.1 Tenderer’s Information 

Tenderer’s legal name  

 

In case of JVCA, legal 

name of each partner 

 

Tenderer’s country of 

constitution 

 

Tenderer’s year of 

constitution 

 

Tenderer’s legal address 

in country of constitution 

 

Tenderer’s authorized 

representative 

(name, address, telephone 

numbers, fax numbers, e-

mail address) 

 

Attached are copies of the following original documents. 

 1.  In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITT, Clause 3. 

 2.  Authorization to represent the firm or JVCA named in above, in accordance with ITT 10.2. 

 3. In case of JVCA, letter of intent to form JVCA or JVCA agreement, in accordance with ITT 10.2. 

 4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with ITT, Clause 3. 
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Form ELI - 2: JVCA Information Sheet 

Each member of a JVCA must fill in this form 

1.1.1.1.2 JVCA / Specialist Subcontractor Information 

Tenderer’s legal name 
 

JVCA Partner’s or 

Subcontractor’s legal 

name 

 

JVCA Partner’s or 

Subcontractor’s country 

of constitution 

 

JVCA Partner’s or 

Subcontractor’s year of 

constitution 

 

JVCA Partner’s or 

Subcontractor’s legal 

address in country of 

constitution 

 

JVCA Partner’s or 

Subcontractor’s 

authorized 

representative 

information 

(name, address, telephone 

numbers, fax numbers, e-

mail address) 

 

Attached are copies of the following original documents. 

 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITT, Clause 3. 

 2. Authorization to represent the firm named above, in accordance with ITT 10.2. 

 3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITT, Clause 3. 
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Form CON - 2: Historical Contract Non-Performance 

[The following table shall be filled in for the Tenderer and for each partner of a Joint Venture] 

Tenderer’s  Legal Name: ________________ 

Date: _______________ 

Joint Venture Party Legal Name: _______________ 

Tender Ref. and title: _______________ 

Page _______________ of _______________ pages 

Non-Performing Contracts in accordance with Tender Data, Para 3.2 (Qualifying requirement), Clause 3.2.2. 

 Contract  non-performance did not occur during the 5 years specified in Attachment I - Tenderers Qualification Criteria, 

Table 2.2., Sub-Factor 2.2.1. 

 Contract(s) not performed during the 5 years specified in Attachment I - Tenderers Qualification, Table 2.2., Sub-

Factor 2.2.1 

Year Non performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, EURO 

equivalent) 

  Contract Identification:  

Name of Employer:  

Address of Employer:  

Reason(s) for non performance:  

 

  Pending Litigation, in accordance with Tender Data, Para 3.2 (Qualifying requirement), Clause  3.2.2. 

  No pending litigation in accordance with Attachment I - Tenderers Qualification Criteria, Table 2.2., Sub-Factor 2.2.2. 

  Pending litigation in accordance with Attachment I - Tenderers Qualification Criteria, Table 2.2., Sub-Factor 2.2.2. 

Year Outcome as 

Percentage of 

Total Assets 

Contract Identification Total Contract Amount 

(current value, EURO 

equivalent) 

  Contract Identification:  

Name of Employer: 

Address of Employer:  

Matter in dispute:  
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Form FIN - 1: Financial Situation 

Each Tenderer or member of a JVCA must fill in this form  

 

Information from Balance Sheet 

 

 

Financial Data for Previous 3 Years [EURO Equivalent] 

2015 2014 2013 

 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 
 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) 

for the last three years, as indicated above, complying with the following conditions. 

 All such documents reflect the financial situation of the Tenderer or partner to a JVCA, and not sister or 

parent companies. 

 Historic financial statements must be audited by a certified accountant. 

 Historic financial statements must be complete, including all notes to the financial statements. 

 Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Construction Turnover 

Each Tenderer or member of a JVCA must fill in this form 

Annual Turnover Data for the Last 3 Years  (Construction only) 

Year 
Amount 

Currency 

Exchange  

Rate 

EURO 

Equivalent 

2015    

2014    

2013    

 Average Annual Construction Turnover      

 

 

 

The information supplied should be the Annual Turnover of the Tenderer or each member of a JVCA in 

terms of the amounts billed to clients for each year for work in progress or completed, converted to EUROs 

at the rate of exchange at the end of the period reported.  
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Form FIN - 3: Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 

other financial means, net of current commitments, available to meet the total construction cash flow 

demands of the subject contract or contracts as indicated in Tender Data, Para 3.2 (Qualifying requirement), 

Clause 3.2.3.3.  

Financial Resources 

No. Source of financing Amount (EURO equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

4 
 
 

 

   Note: For each source of financing add a Confirmation of Credit Facilities signed by your bankers: 

Confirmation of Credit Facilities 

 

 

We _________________________________________________________________ declare that we are 

willing to offer banking facilities in favour of ______________________________________ (the name of 

the Tenderer) for the sum of at least *____________EURO (in words ____________) relating to the 

execution of Works on the project   

______________________________________ 

             

          Bank seal 

 

_______________________________ 

Place & date 
 

 

_____________________________________ 

Name and signature of Bank’s representative 
 

 

 
* total requested credit facilities must meet criteria stated in Table 2.3, Clause 2.3.3, Financial Resources, for a 

Single Entity (500,000.00 EURO), Partner of a JVCA (min. 15% = 75,000.00 EURO) or Leading Partner of a JVCA 

(min. 40% = 200,000.00 EURO) 
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Form FIN - 4: Current Contract Commitments / Works in Progress 

Tenderers and each partner to a JVCA should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 

issued. 

 

Current Contract Commitments 

No. Name of Contract 

Employer’s 

Contact Address, Tel, 

Fax 

Value of 

Outstanding 

Work 

[Current EURO 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[EURO/month] 

1.      

2.      

3.      

4.      

5.      
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Form EXP - 1: General Construction Experience 

Each Tenderer or member of a JVCA must fill in this form 

General Construction Experience 

Starting 

Month 

Year 

Ending 

Month 

Year 

Years 

Contract Identification and Name 

Name and Address of Employer 

Brief Description of the Works Executed by the 

Tenderer 

Role of Tenderer 
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Form EXP - 2: Specific Construction Experience 

                                                               Fill up one (1) form per Contract 

Contract of Similar Size and Nature 

Contract  No . . . . . . of . .  Contract Identification  

Award Date  Completion Date  

Role in Contract Contractor Management Contractor Subcontractor 

Total Contract Amount EURO 

If partner in a JVCA or 

subcontractor, specify 

participation of total 

contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone/Fax Number 

E-mail 

 

Description of the similarity in accordance with criteria due to Table 2.4., Clause 2.4.2 of Tenderers 

Qualifications 
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2. QUALIFICATION SUMMARY 

 

Factor Table 2.1 Eligibility 

Sub-Factor 

Criteria 

Documentation 

Required 

Requirement 

Tenderer 

Single 

Entity 

Joint Venture, Consortium or 

Association 

All partners 

combined 

Each 

partner 

At least 

one 

partner 

2.1.1 Government 

Owned Entity 

Compliance with 

conditions of ITT, 

Clause 3. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requireme

nt 

N / A 

Form ELI - 

1 and 2 with 

attachments 

2.1.2 Bank 

Ineligibility 

Not having been 

declared 

ineligible by the 

Bank as described 

in ITT 4.4. 

Must meet 

requirement 

JVCA must 

meet 

requirement 

Must meet  

requireme

nt 

N / A 

Application 

Submission 

Sheet 

& Letter of 

Tender 

2.1.3 Government 

Owned Entity 

Compliance with 

conditions of ITT 

4.5 Must meet 

requirement 

Must meet 

requirement 

Must meet 

requireme

nt 

N / A 

Form ELI -

1.1 and 1.2, 

with 

attachments 

& Letter of 

Tender 

2.1.4 Ineligibility 

based on a United 

Nations resolution or 

Borrower’s country 

law 

Not having  been 

excluded as a 

result of the 

Borrower’s 

country Laws or 

official 

regulations, or by 

an act of 

compliance with 

UN Security 

Council 

resolution, in 

accordance with 

ITT 4.7 

Must meet 

requirement 

JVCA must 

meet 

requirement 

Must meet 

requireme

nt 

N / A 

Application 

Submission 

Sheet 

& Letter of 

Tender 
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Factor Table 2.2 Historical Contract Non-Performance 

Sub-Factor 

Criteria 

Documentation Required 
Requirement 

Tenderer 

Single Entity 

Joint Venture, Consortium or Association 

All partners 

combined 

Each partner At least one 

partner 

2.2.1 History of non 

performing contracts 

Non-performance of a contract did not occur 

within the last 5 (five) years prior to the 

deadline for tenders submission, based on 

all information on fully settled disputes or 

litigation. A fully settled dispute or litigation 

is one that has been resolved in accordance 

with the Dispute Resolution Mechanism 

under the respective contract, and where all 

appeal instances available to the Tenderer 

have been exhausted.  

Must meet 

requirement by 

itself or as 

partner to past 

or existing 

JVCA 

N / A 

 

Must meet 

requirement by 

itself or  as 

partner to past 

or existing 

JVCA 

N / A 

 

 

 

Form CON - 2 

2.2.2 Pending 

Litigation 

All pending litigation shall in total not 

represent more than 20 percent (20 %) of 

the Tenderer’s net worth and shall be 

treated as resolved against the Tenderer.  

Must meet 

requirement by 

itself or as 

partner to past 

or existing 

JVCA 

N / A 

Must meet 

requirement by 

itself or as 

partner to past 

or existing 

JVCA 

N / A 

 

 

Form CON - 2 
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Factor Table 2.3 Financial Situation 

Sub-factor 

Criteria 

Documentation 
required 

Requirement 

Tenderer 

Single Entity 

Joint Venture, Consortium, Association 

All partners 
combined 

Each 
Partner 

At least one 
partner 

2.3.1.   

Historical 

Financial 

Performance 

Submission of audited balance sheets or if not 

required by the law of the Tenderer’s country, 

other financial statements acceptable to the 

Employer, for the last 3 (three) years to 

demonstrate the current soundness of the 

Tenderers financial position and its prospective 

long term profitability. 

Criterion: The annual operating profit of the 

Tenderer (in case of a JVCA of Each Partner) 

must be positive (including all administrative and 

financial expenditure as well as depreciation 

according to plan, but excluding extraordinary 

expenditure and income as well as taxes) for at 

least 2 (two) of the previous 3 (three) financial 

years. 

Must meet 

requirement 
N / A 

Must meet 

requirement 
N / A 

Form FIN - 1 with 

attachments 
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2.3.2. 

Average 

Annual 

Construction 

Turnover 

 

Minimum average annual turnover of the 

Tenderer (in case of a JVCA all Partners 

combined must meet requirement) of 2,000,000.00 

(two million) EURO, calculated as total certified 

payments received for contracts in progress or 

completed, within the last 3 (three) financial 

years. 

Must meet 

requirement 

Must meet 

requirement 
N/A N/A Form FIN - 2 

2.3.3.  

Financial 

Resources 

 

The Tenderer must demonstrate access to, or 

availability of, financial resources such as liquid 

assets, unencumbered real assets, lines of credit, 

and other financial means, to meet:  

the following cash-flow requirement: 

 

    500,000.00 (five hundred thousand) EURO 
                    and  

the overall cash flow requirements for this 

contract and its current commitments. 

Must meet 

requirement 

Must meet 

requirement 

Must meet at 

least 15 %  

of the 

requirement 

Must meet at 

least 40 %  

of the 

requirement 

Form FIN - 3 

Form FIN - 4 
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Factor Table 2.4  Experience 

Sub-Factor 

Criteria 

Documentation 
Required Requirement 

Tenderer 

Single Entity 

Joint Venture, Consortium or  Association  

All partners 
combined 

Each partner At least one 
partner 

2.4.1.  

General 

Experience 

Experience under contracts in the role of Contractor or 

Prime Contractor for the last 5 (five) years prior to the 

tender submission deadline.   

Must meet 

requirement 

 

N / A 

Must meet 

requirement 

 

N / A Form EXP - 1 

2.4.2.  

Specific 

Experience 

Participation as prime contractor in the execution of at 

least 1 (one) project of design and execution of 

construction of WWTP of a nature and complexity 

comparable to the proposed contract that have been 

successfully and substantially completed within the last 5 

(five) years prior to the tender submission deadline, each 

with a value of at least 1,500,000.00 EURO (excluding 

VAT). 

The similarity shall be based on the physical size, 

complexity, methods/technology or other characteristics. 

The Tenderer must demonstrate that works and supplies 

have been done directly by him in position of prime 

contractor or Leading Partner of JVCA. 

The Tenderer must submit Taking Over Certificates or 

other documents of contractual relevance with clear 

evidence of (as a minimum) the name of contract, name 

of prime contractor, construction period, taking over 

date and final contract price. 

Must meet 

requirement 

Must meet 

requirement 
N / A N / A 

Form EXP - 2 
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Factor Table 2.5  Contractor’s Personnel 

Sub-factor 

Criteria 

Documentation 
required 

Requirements 
Tenderer 

Single Entity 

Joint Venture, Consortium, Association 

Leading 
Partner 

Each 
Partner 

All partners 
combined 

Total Works 
Experience 

(years) 

Similar Works 
Experience 

(years) 

Contractor’s Representative 

The proposed person shall be an 

Employee of the Tenderer 

10 5 Must meet 

requirement 
N/A N/A 

Must meet 

requirement 

As per Tender 

Data, Para 3.2, 

Clause 3.2.5 

Site Manager 

The proposed Site Manager shall be 

employee of the Tenderer and shall bear 

with Georgian or any other Eligible 

country licences to perform engineering 

works 

5 3 Must meet 

requirement 
N/A N/A 

Must meet 

requirement 

 

 

As per Tender 

Data, Para 3.2, 

Clause 3.2.5 

Land Surveyor 

The proposed person shall bear with a 

Georgian or any other Eligible country 

licence to perform land surveying 

5 3 Must meet 

requirement 
N/A N/A 

Must meet 

requirement 

 

 

As per Tender 

Data, Para 3.2, 

Clause 3.2.5 

Construction Engineer 

The proposed person shall bear with a 

Georgian or any other Eligible country 
5 3 Must meet 

requirement 
N/A N/A 

Must meet 

requirement 

 

 

As per Tender 

Data, Para 3.2, 

Clause 3.2.5 
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licence in the subject of the Tender 

Electrical Engineer 

The proposed person shall bear with a 

Georgian or any other Eligible country 

licence in the subject of the Tender 

5 3 

 

 

Must meet 

requirement 

 

 

N/A 

 

 

N/A 

 

 

Must meet 

requirement 

 

 

As per Tender 

Data, Para 3.2, 

Clause 3.2.5 

Designer of WWTP 

The proposed Designer shall bear with a 

Georgian or any other Eligible country 

licence in the subject of the Tender 

5 3 Must meet 

requirement 
N/A N/A 

Must meet 

requirement 

 

 

As per Tender 

Data, Para 3.2, 

Clause 3.2.5 
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Factor 
Table 2.6  Contractor’s equipment 

Sub-Factor 

Criteria 

Documentation 
Required 

Requirement 

Tenderer 

Single Entity 

Joint Venture, Consortium or  Association  

All partners 
combined 

Each partner At least one 
partner 

Excavators Minimum Number required  3 Must meet 

requirement 

 

Must meet 

requirement 

 

 

N / A 
 

N / A 
 

As per Tender Data, 

Para 3.2., Clause 

3.2.6. 

Transport vehicles Minimum Number required  5 Must meet 

requirement 

 

 

Must meet 

requirement 

 

N / A 
 

N / A 
 

As per Tender Data, 

Para 3.2., Clause 

3.2.6. 

Vibratory plate Minimum Number required  5 Must meet 

requirement 

 

 

Must meet 

requirement 

 

N / A 
 

N / A 
 

As per Tender Data, 

Para 3.2., Clause 

3.2.6. 

Trench sheeting Minimum Number required  5 

Must meet 

requirement 

 

Must meet 

requirement 

 

N / A 
 

N / A 
 

As per Tender Data, 

Para 3.2., Clause 

3.2.6. 
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ATTACHMENT 2 - PRELIMINARY PROGRAMME 
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i) SITE ORGANISATION AND METHOD STATEMENT 

 
The Tenderer shall provide general description of the arrangements and method statement which the 

Tenderer intends to adopt for the execution of the Works. The Tenderer’s arrangements and method 

statement should demonstrate their adequacy for satisfactory execution of the Works in conformity with 

the Tender Document.   

 

In case of a JVCA, as part of the Method Statement, the Tenderer shall fill in the following table 

including information on the parts of Works that will be carried out by each partner of the JVCA. 

 

Name of partner in JVCA Description of 

works to be 

carried out 

Estimated value in 

EURO 

% of Accepted 

Contract 

Amount 

Leading Partner:   (min. 40%) 

Partner 1:   (min. 15%) 

Partner 2:   (min. 15%) 

Etc.   (min. 15%) 

Accepted Contract Amount / %  fill in value * fill in total % 

 

 

    * min. 70% of Accepted Contract Amount for a JVCA 
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ii) MOBILISATION AND CONSTRUCTION SCHEDULES 

 
 

 

The Tenderer shall provide information and/or schedule showing the order in which the Tenderer intends 

to carry out the Works including the anticipated timing of each stage of the performance of the Contract 

including but not limited to:  

 

a) mobilisation of the Contractor’s Plant and Equipment; 

b) execution of each key construction activity including anticipated construction rates and 

estimated timing for commencement and completion;  

c) details relating to the sources of the key materials, estimated transportation distances for the 

materials; 

d) other information as the Tenderer deems relevant or appropriate.   
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iii)  CONTRACTOR´S EQUIPMENT 
 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Volume I, Attachment 2 (Preliminary Programme). A separate 

Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 

Tenderer. The Tenderer shall provide all the information requested below, to the extent possible.  

Fields with asterisk (*) shall be used for evaluation. 

 

In case of a JVCA the form shall be submitted for each partner of the JVCA. 

 

Type of Equipment* 

 

Equipment 

Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity* 

 

 

Year of manufacture* 

Current Status Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Tenderer. 

 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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iv)  CONTRACTOR´S   PERSONNEL 
 
The Tenderer shall provide suitably qualified personnel to fill the following positions. For each position 

the Tenderer will supply information on a first choice candidate and an alternate, each of whom should 

meet the experience requirements specified below.  

Other requirements on Contractor´s staff are listed in Tender Data, para. 3.2., Clause 3.2.5 and below. 

 
                   Table 1 - Contractor´s   Personnel 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 
 

Position 
Total Work 

Similar 
Experience 

(years) 

In Similar 

Works 

Experience 
(years) 

1. Contractor’s Representative 

The proposed person shall be an 

Employee of the Tenderer 

10 5 

2. Site Manager 

The proposed Site Manager shall be 

employee of the Tenderer and shall bear 

with Georgian or any other Eligible 

country licences to perform engineering 

works 

5 3 

3. Land Surveyor 

The proposed person shall bear with a 

Georgian or any other Eligible country 

licence to perform land surveying 

5 3 

4. Construction Engineer 

The proposed person shall bear with a 

Georgian or any other Eligible country 

licence in the subject of the Tender 

5 3 

5. Designer of WWTP 

The proposed Designer shall bear with a 

Georgian or any other Eligible country 

licence in the subject of the Tender 

5 3 

6. Electrical Engineer 

The proposed person shall bear with a 

Georgian or any other Eligible country 

licence in the subject of the Tender 

 

 

5 

 

 

3 
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Proposed Personnel 

Tenderers should provide the names of suitably qualified personnel to meet the specified requirements for 

each of the positions listed in Tender Data. The data on their experience should be supplied using the Form 

below for each candidate. 

 

In case of a JVCA the form shall be submitted for each partner of the JVCA. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

5. Title of position 

 Name  

6. Title of position 

 Name  

etc. Title of position 

 Name 
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Resume of Proposed Personnel 

 

The Tenderer shall provide all the information requested below for each of the personnel listed the schedule 

of the Contractor’s Personnel.  

Fields with asterix (*) shall be used for evaluation. 

 

In case of a JVCA the form shall be submitted for each partner of the JVCA. 

 

 

Position* 

 

Personnel 

information 

Name * 

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of Employer 

 

 Address of Employer 

 

 Telephone 

 

Contact (manager / personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present Employer 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

From* To* Company, Project, Position and Relevant Experience* 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 



MUNICIPAL INFRASTRUCTURE  PROJECT 

REHABILITATION AND EXTENSION OF WWTP, GEORGIA   

                                        VOLUME I.  The Tender 
                                                            February 2016 

                      

 

NISPACee 
 

Page 62 

 

 

 

 

 

 

 

 

 

 

 

 

 

ATTACHMENT 3 -  OTHER INFORMATION  
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i) LIST OD PROPOSED SUBCONTRACTORS 

 
Where the Tenderer proposes to use a named subcontractor (s) for the execution of any part of the Works, 

the Tenderer shall provide the following information for each proposed Subcontractor:   

 

 name, head office address; place of incorporation / registration; year of incorporation / registration 

and contact details;  

 brief description and the estimated value of the part of the Works, which is intended to be 

subcontracted; 

 description of the capability and resources of the named Subcontractor (s) to perform the proposed 

part of the Works including:  

  

(a) experience and past performance on the execution of similar works;   

(b) capabilities with respect to personnel, equipment, and construction; and  

(c) financial position  

 

 appropriate justification of the need for the use of the proposed Subcontractor for the execution of the 

Works.  

 

In case of a JVCA the form shall be submitted only once for the whole JVCA (not for each partners of the 

JVCA). 

 

 

Name of Subcontractor Description of works to 

be carried out 

Estimated value 

in EURO 

% of Accepted 

Contract 

Amount 

    

    

    

    

    

Total value / %  fill in value * fill in total % 

 

 

      * max. 40 % of the Accepted Contract Amount 
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ii) DETAILS OF PROPOSED INSURER (S) 

 

 
The Tenderer shall provide name (s) and address (s) the insurer (s) and its/their principal terms for the 

insurances required under the Contract and described in Volume II. (Contract), Appendix 3. (Insurance 

Requirements). 
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iii) DETAILS OF PROPOSED BANK ISSUING PERFORMANCE 

SECURITY 

 

 

The Tenderer shall provide the name and the address of the issuing bank, which will provide the 

Performance Security. The Tenderer shall also provide information about the current credit rating of the 

issuing bank by Moodys or Standard & Poors or other rating agencies.  
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STANDARD TENDER DOCUMENTS 
 

 

 

 

Rehabilitation and Extension of WWTP, 

Georgia 
 

 

 

 

Volume II 
 

The Contract 
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VOLUME II. i. 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 

United Water Supply Company of Georgia 

[name of Employer] 

 

 

Rehabilitation and extension of WWTP, Georgia 

[name of Contract] 

 

 

 

 

The Conditions of Contract for Plant and Design-Build: General Conditions of Contract for electrical and 

mechanical Plant, and Building and Engineering Works, designed by the Contractor, Part A shall be 

those forming Volume II. i of the “Conditions of Contract for Construction”, 1
st
 edition 1999 prepared by the 

Fédération Internationale des Ingénieurs-Conseils (FIDIC).   

 

These Conditions are subject to the variations and additions set out in Volume II. ii hereof entitled “Part B: 

Particular Conditions of Contract” (PCC). 

 

 

 

 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O. Box 86 

1000 Lausanne 12 

Switzerland 

Facsimile:  41 21 653 5432 

Telephone:  41 21 653 5003 

 

And the FIDIC official web site  

 

WWW.FIDIC.ORG 

 

 
 
 

 

 

 

 

http://www.fidic.org/
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VOLUME II.  ii. 

PARTICULAR CONTRACT CONDITIONS II. 
  

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a 

conflict, the provisions herein shall prevail over those in the GCC. 

 

1. General Provisions 

1.1 Definitions 

1.1.1 The Contract 

1.1.1.5 Substitute the word “specification” with the word “Specification” in 

this Sub-Clause. 

 

1.1.2 Parties and Persons 

1.1.2.11  “Bank” means the financing institution named in the Appendix to 

Tender. 

1.1.2.12 “Borrower” means the person named as the borrower in the 

Appendix to Tender. 

 

1.1.6 Other Definitions 

1.1.6.2 Delete the text of Sub-Clause and replace with:  

“Country” means Georgia, where the Site is located and where the 

Permanent Works are to be executed. 

1.1.6.3 Subject to prior notification, the Employer’s Equipment may include 

items owned by other entities in the Country. 

1.1.6.5  Delete the text of Sub-Clause and replace with:  

"Laws" means the Laws of any national, state, local or municipal 

legislature in Georgia, or of any other Competent Authority, 

including all Laws, acts, judgments, statutes, rules, regulations, 

ordinances, orders, decrees, injunctions, governmental 

authorizations, requirements of applicable permits and any 

agreements, decisions, acts, instructions, requirements, directions 

and notifications of any competent or other Competent Authority or 

Court or Tribunal or Arbitrator having jurisdiction over the matter in 

question, including those related to taxes, assessments, expropriation 

and duties, or authoritative interpretation, as amended, modified, 

enacted, reinterpreted or revised from time to time hereafter. 

   1.1.6.7 Add to the end of the sentence: 

“Site” means the lands and other places where in the Works are 

proposed to be constructed whether through, upon, underneath, or 
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inside such lands and places and shall also comprise lands and other 

places furnished by the Employer for the execution of this Contract. It 

also comprise any other place mentioned or designated in the Contract 

as a part of the Site in accordance with any coordination made with 

municipal and official authorities, as well as any other place which 

may be agreed upon by the two parties to form part of the Site during 

the execution of the Works; the Site may be a road course, or public 

or private land which is not the property of the Employer.  

The Contractor shall not carry out Works thereon, without first 

obtaining a permit and coordinating with the relevant authorities, with 

the assistance and knowledge of the Employer. 

Add new Definitions as following: 

1.1.6.10 “Notice of Dissatisfaction” means the notice given by either Party to 

the other under the Sub-Clause 20.4 [Obtaining Dispute Adjudication 

Board’s Decision] indicating its dissatisfaction and intention to 

commence the Arbitration. 

 

 1.1.3.10 "Performance Guarantee Tests" means all operational checks and tests 

required to determine and demonstrate the guaranteed performance 

parameters of the equipments / units / Plant. 
 

  1.1.3.11 "Trial Operation" means the period of 30 (thirty) days continuous 

operation at various operating modes. 
 

1.1.6.11 "Contract Master Schedule" shall mean the schedule detailing how the 

principal elements of the Works will be completed. This schedule will 

reflect the key dates as shown on the Time Programme, and shall be 

revised by the Contractor as necessary to reflect how the Works will 

proceed. 

1.1.6.12 “Good Industry Practice” shall mean the exercise of that degree of 

skill, diligence and prudence which would reasonably and ordinarily 

be expected from a skilled and experienced Contractor, equipment 

Manufacturer or Operator applying the Standards generally adopted 

by global Contractors, global equipment Manufacturers and Operators 

in the construction or operation of Plants or the manufacture of 

equipment therefore, except in so far as inconsistent with any 

applicable Georgian Law or Directive. 

1.1.6.13 “Comparable products and materials” have the same value, are in 

compliance with Employer’s requirements, have the same acquisition 

costs, same material, physical, construction, utility and operating-

technical characteristics considering their lifetime, and the same 

operating costs as far as their whole lifetime maintenance is 

concerned. 
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1.1.6.14 By “defect” is understood a deflection from the quality, extent or 

parameters of the Work set by this Contract and generally obligatory 

technical standards and regulations, or a deflection from the general 

standards of construction operations in Georgia accepted by 

construction companies. 

By “serious defects” are meant Works and supplies that are 

inconsistent with anticipated characteristics of the Works or their 

parts, and/or Works and supplies that prevent or significantly 

compound their anticipated use for the purpose specified in the 

Technical Specifications of the Contract.  

 

“Serious irremediable defects” are those which are impossible to 

remedy or those which remedies require inadequately high costs or 

will cause significant limitation of smooth and uninterrupted operation 

of the completed construction of the Plant or his parts. 

 

1.1.6.15 "Applicable Permits" means all permits, licenses, authorizations, 

consents, decrees, waivers, privileges, acknowledgements, 

concessions, approvals, rulings, decisions and visas from, filings with 

or applications submitted to, any Competent Authority or Court or 

Tribunal of competent jurisdiction necessary from time to time for or 

in relation to the performance of the Works, including as detailed in 

GCC and PCC.  

 

1.1.6.16 “Technical Specification” shall mean the document, setting out a 

description and specification of the Works and statement of the 

technical and other standards to which the Works are to be performed 

including any modifications thereto made in accordance with the 

Contract Conditions. 

 1.2 Interpretation 

  Add at the end of the Sub-Clause:   

In these Conditions, provisions including the expression "Cost plus profit" require 

this profit to be 5% (one-twentieth) of this Cost. 

1.5 Priority of Documents 

  Remove the list of documents from (a) to (h) and substitute: 

The order of priority shall be as set forth in the Contract Agreement. 

1.6 Contract Agreement 

  Add at the end of the Sub-Clause:   

Charges (if any) imposed by the Law in connection with entry into the Contract 

Agreement shall be borne by the Contractor. 

1.12 Confidential Details 

  Replace Sub-Clause:  
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The Contractor’s and the Employer’s Personnel shall disclose all such confidential 

and other information as may be reasonably required in order to verify the 

Contractor’s compliance with the Contract and allow its proper implementation. 

Each of them shall treat the details of the Contract as private and confidential, except 

to the extent necessary to carry out their respective obligations under the Contract or 

to comply with applicable Laws. Each of them shall not publish or disclose any 

particulars of the Works prepared by the other Party without the previous agreement 

of the other Party.  

However, the Contractor shall be permitted to disclose any publicly available 

information, or information otherwise required to establish his qualifications to 

compete for other projects. 

1.13 Compliance with Laws 

  Add at the end of the Sub-Clause:   

If changes or new applicable Laws or standards come into force in the country after 

the Base Date, the Contractor shall give notice to the Employer and - if appropriate 

submit proposals for compliance.  

 

In the event that: 

i)   the Employer determines that compliance is required, and 

ii) the proposals for compliance constitute a Variation, then the Employer shall 

initiate a Variation under the Clause 13 [Variations and Adjustments]. 

 

1.14 Joint and Several Liability 

  Add at the end of the Sub-Clause:   

d)  The Lead Partner shall be authorised to receive instructions for and on behalf 

of all partners, individually and collectively, and the Lead Partner shall be 

responsible for execution of the Contract including payments; 

e)  The Lead Partner shall perform not less than 40% of the value of the Works 

by his own Personnel and equipment; 

f)  The composition or the constitution of the joint-venture shall not be altered 

without prior consent of the Employer. 

1.15 Inspections and Audit by the Bank 

The Contractor shall permit the Bank and/or persons appointed by the Bank to 

inspect the Site and/or the Contractor’s accounts and records relating to the 

performance of the Contract and to have such accounts and records audited by 

auditors appointed by the Bank if required by the Bank. 

2 The Employer 

 2.2 Permits, Licences or Approvals 

  Replace Sub-Clause b) with following:  
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i) General permits concerning the Works required from relevant national or local 

authorities shall be obtained by the Contractor after providing all necessary 

documentation under the Clause 5 [Design]. Such permits include inter alia permits 

for traffic diversions, route permits, permits for radio communication, and permits 

for relocation of public utilities etc. The Employer and the Contractor together shall 

draw up a schedule for the submission of fully documented requests for permits to 

carry out the Works.  

The cost of any delays suffered by the Contractor due to the late issue of any permits 

referred to in this paragraph to carry out the Works, shall be borne by the Contractor 

himself if the delay is due to the Contractor or to delivering authorities, 

ii) The Contractor shall comply with the requirements of such permits described in 

this Sub-Clause and shall give the issuing authority full opportunity to inspect and 

examine the Works. Furthermore, he shall allow the authority to participate in testing 

and checking procedures, which shall not relieve the Contractor of any of his 

responsibilities under the Contract. 

3 The Engineer 

3.1 Instructions of the Engineer 

Add at the end of the Sub-Clause:   

Notwithstanding the obligation, as set out above, to obtain the Approval, if, in the 

opinion of the Employer, an emergency occurs affecting the safety of life or of the 

Works or of adjoining property, he may, without relieving the Contractor of any of 

his duties and responsibility under the Contract, instruct the Contractor to execute all 

such Work or to do all such things as may, in the opinion of the Employer´s 

Representative, be necessary to abate or reduce the risk.  

The Employer´s Representative shall determine an addition to the Contract Price, in 

respect of such instruction, in accordance with the Clause 13 [Variations and 

Adjustments] and shall notify the Contractor accordingly. 

4 The Contractor 

 4.1 Contractor’s General Obligations 

Add at the end of the Sub-Clause:   

The Contractor is obliged to carry out this Contract in accordance with provisions of 

Law on Architectural activities No. 3323 from 1998 y., Construction Norms and 

regulations, another Laws and respective By-Laws, which are in force in Georgia. 

Among other requirements, the Contractor shall obtain a certified licence issued in 

Georgia before executing the Works under this Contract.  

Foreign companies, prior to execution of any Work, must register their Branch 

Offices in Georgia and shall submit its registration to the Employer´s Representative. 

The Contractor shall provide on Site at his own expense water, electricity, telephone 

and all other fees required to execute the Works. Where main supplies are not 

available on Site, the Contractor shall provide a generator with suitable capacity, and 
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water tanks of suitable sizes and with the required petrol, diesel or gas for their 

operation. 

The Contractor shall provide every assistance to the Employer´s Representative and 

his Staff in carrying out their duties and shall provide Personnel to assist the 

checking, testing, sampling, setting out, levelling, and measurement of the Works 

together with a sufficient supply of pegs, poles, paint, line levels and other materials 

and small tools required for the checking, setting out and measurement of the Works. 

The Contractor shall also provide for the Employer and his Staff such waterproof 

clothing, safety helmets, rubber boots, lights and the like as may reasonably be 

required by them under the Annex 20 (Site Yard Facilities). These articles shall 

remain the property of the Contractor, and shall be repaired and replaced by him to 

the extent necessitated by fair wear and tear. 

The costs for the above assistance shall be included in the Contract Price. 

 4.2 Performance Security 

Replace the second paragraph of this Sub-Clause: 

The Contractor shall deliver the Performance Security to the Employer by the 

Commencement Date under the Annex 15 (Performance Security).  

The Performance Security shall be in a form of an original bank guarantee issued by 

a reputable bank operating in the Country of the Employer or by a foreign bank 

through a co-operating bank in the Country of the Employer or, subject to the 

Approval of the Employer, directly by a foreign bank. 

 4.3 Contractor’s Representative 

Add at the end of the Sub-Clause:   

If the Contractor’s Representatives, Site Managers and/or Designers or any other 

person under the Annex 28 (Key Personnel Template) are not fluent in the language 

for communications defined in the Sub-Clause 1.4 [Law and language], the 

Contractor shall make competent interpreters available during all working hours on 

the Site in a number deemed sufficient by the Employer. 

 4.4 Subcontractors 

Add at the end of the Sub-Clause:   

Add at the end of item b): “The Employer’s consent shall be given within 14 

(fourteen) days.” 

Add at the end of the Sub-Clause: 

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-

Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

Where practicable, the Contractor shall give fair and reasonable opportunity for 

Contractors from the Country to be appointed as Subcontractors or to employ locally 

acquired Staff to the greatest possible extent. However, the total aggregate value of 

the Work subcontracted shall not exceed the amount stated in the Tender. The 

maximum amount of Work to be carried out by Subcontractors is limited to 30%.  
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Subcontractors are obliged to carry out parts of the Works in accordance with 

provisions of Urban Planning Code, Construction Norms and regulations, Building 

Law and respective By-Laws which are in force in Georgia. Among other 

requirements, Subcontractors shall obtain certified licences issued in Georgia before 

executing the Works under this Contract. Foreign companies, acting as 

Subcontractors, prior to execution of any Work, must register their Branch Offices in 

Georgia and shall submit their registration to the Employer ´s Representative.  

The Contractor shall present the List of Subcontractors under the Annex 24 (List of 

Subcontractors for Design Works) and the Annex 23 (List of Subcontractors for 

Works) before execution any part of Works. 

The Employer´s Representative may withdraw his consent whenever the Work done 

by a Subcontractor does not comply with the Contract. 

 4.7 Setting Out 

After the first paragraph add: 

Throughout the execution of the Works, the Contractor shall continuously keep an 

experienced surveyor on the Site to perform and/or supervise the setting out and 

other survey Works. The instruments used by the Contractor shall be of a make and 

type suitable for the tasks to be performed and faultless in the technical condition 

and adjustment. They shall be subject to the Approval by the Employer. The 

Employer may check the setting out at any stage and the Contractor shall keep site 

books, plans and other records to facilitate such checks. 

The Contractor shall provide at his own cost geodetic measurements of all related 

Works. The drawings shall be handed over in 3 (three) soft copies (reproducible) in a 

paper form and 3 (three) hard copies on a data carrier - CD.  The geodetic 

measurements shall be performed by licensed Engineer. The geodetic measurements, 

technical documentation and execution of the geodetic Works shall be provide in 

accordance with the local Law on State Surveying and Cadastre and other related 

local Decrees and regulations. 

4.8 Safety procedures 

At the end of item a) add: 

“and provide and up-date a safety plan to the Employer not later than 14 days prior 

to the Commencement Date of the Works. 

The Contractor shall present a complete HES Program under the template in details 

and under the Annex 32 (Requirements on HES Program)”.  

 4.10 Site Data 

Add at the end of the Sub-Clause: 

If the information from the Employer is available only in the language of the 

Country, the Contractor shall provide the necessary translation for his interpreting 

and use of the information. 
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After receiving such Site data, the Contractor has 20 (twenty) days to check the data. 

In the event the Contractor finds out any discrepancy or errors he should give written 

notice to the Employer. In the event no notices are delivered to the Employer within 

20 (twenty) days from providing of Site data, such data shall be deemed to be 

approved by the Contractor provided that the Contractor is responsible for the 

accuracy, sufficiency, completeness, verifying or interpreting of such data.  

By signing of the Site Inspection Protocol protocol in a form and manner stated in 

the Annex 21 (Site Inspection Protocol) the Contractor confirms that he received all 

necessary information concerning risks, unforeseen and all other circumstances 

which can affect the cost or terms of Works performance, surveyed and studied 

Works Site or Works venue and the territories adjoining to it and found a place of 

Works suitable for performance according to the present Contract.  

4.10 Sufficiency of the Contract Price 

Add at the end of the Sub-Clause: 

The Contractor confirms that the Contract Price includes but is not limited to: 

- cost of installation and construction Works; 

- cost of materials and equipment; 

- Detail Design Works (civil Works, installation of process equipment); 

- arrangement of temporary power supply from the points of connection located on the 

Site; 

- arrangement of temporary offices and warehouses (cabins); 

- dismantling, special, auxiliary, accompanying, and other Works; 

- performance of the Work according under the Annex 7 (Time Program), 

requirements of the Contract; 

- overhead, transportation and other expenses, profit, unforeseen expenses, expenses  

on loading and unloading; 

- all expenses of the Contractor on compensation, material resources; 

- expenses on operation of construction vehicles, mechanisms, load-lifting  equipment; 

- additional expenses at Works in winter time;  

- costs of temporary buildings, constructions and premises; 

- machines, mechanisms, equipment, designs, materials, tools and other, necessary for 

performance of Works; 

- all bank expenses and the commissions, all tax payments connected with 

implementation of this Contract; 

- registration and permissions for the Personnel, necessary for performance of Works, 

a uniform, means of individual protection; 

- fire-prevention actions, actions for environmental protection and observance of 

safety measures at the workplaces of Contractors; 

- cleaning of the Site, collecting garbage in bags, removal the garbage in containers 

during the certain periods of time agreed with the Employer 

-  cleaning of temporary offices and warehouses (cabins), collecting and removal of   

garbage in containers; 

- final wet cleaning of objects (if applicable); 

- mobilization and demobilization; 
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- the demanded guarantees and Services; 

- costs of preparation of as-built documentation, including all necessary acts, 

certificates and certificates, including on formation of folders of as-built    

documentation for authorities of construction supervision; 

- costs of carrying out tests of concrete, foundations bases, tests and measurements of 

electric equipment and electric installations, cable netting, systems of automation, 

system of ventilation and smoke removal, fire alarm system, etc., individual and 

complex test of the specified equipment and systems; 

- providing information and documents to all controlling state official bodies; 

- all the Contractor’s obligations under the Contract; 

- remedying defects cost; 

- registration of Contractor’s branch in Georgia; 

- other Works and Services which are directly or indirectly connected with execution 

of obligations under this Contract by the Contractor.  

 

 4.12 Unforeseeable Difficulties 

Add at the end of the Sub-Clause: 

The geological and geotechnical investigation has been carried out by the Employer 

in a form of soil investigation, which is a part of the Annex 4 (Technical 

Specifications). The Contractor has before execution of Works proof the Site 

conditions under the Annex 21 (Site Inspection Protocol). 

Information derived from the Specifications and any other pertinent document will 

not relieve the Contractor from any risk, or from properly making additional 

investigations, such as soil investigations, as he may elect, or from properly fulfilling 

all the terms of the Contract. 

The submission of a Bid shall be conclusive evidence that the Bidder has 

investigated and is satisfied as to the conditions encountered, as to the character, 

quality, and quantity of Works to be performed, and the materials to be furnished, 

and as to the requirements of the Contract. 

 4.14 Avoidance of Interference 

After item b) add the following item c): 

 c)  where closure of a public road is required under the Contract, the Approval of the 

responsible authority is required before such closure can take place. The Contractor 

shall provide the responsible authority, not less than 14 (fourteen) days before the 

planned closure of the road, his proposal on how the Work shall be undertaken, 

public traffic will be detoured, and the time for its completion. The Employer shall 

approve the Contractor’s proposal, or seek amendments in order to ensure 

compliance with this Sub-Clause and local regulations. 

4.16     Transport of Goods 

            Add at the end of the Sub-Clause: 
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The Contractor shall follow the Employer´s instructions for the packing and 

forwarding of all related equipment, materials and goods to the Site under the Annex 

33 (Requirements on Packing, Forwarding and Shipment). 

 

The Contractor shall include and provide for securely protecting and packing the 

equipment so as to avoid damage in transit and the Contractor shall be responsible for 

all losses or damages caused or occasioned by any defect in the packing. All 

equipments shall be packaged in accordance with packing specifications as approved 

by the Employer. 

 

All equipment and parts shall be appropriately protected against the damage arising 

from exposure to moisture, heat, light or vibration during transit and storage as dictated 

by the nature of the equipment, the journey to Site and the storage available on Site. 

The Employer will take no responsibility for any damage done to the equipment 

enroute to the “site of work” or “place of delivery” whichever may occur due to the 

packing being faulty. Special packing with identification marks on packages should be 

provided for fragile materials. The identification marking indicating the name and 

address of the consignee shall be clearly marked by indelible ink on two opposite sides 

and on top of each of the packages. In addition, the Contractor shall include in the 

marking, gross and net weights, outer dimensions and cubic measurements. 

Each bale or package shall be accompanied by a packing note (list) quoting 

specifically the name of the Contractor, the number and date of the Contract, the name 

of the office placing the Contract, nomenclature of contents and any other information 

reasonably required by the Contractor to effectively handle each bale or package i.e. 

Reference Nos. 

Dimensions of each package shall not exceed the maximum dimensions of packages 

that can be accepted for transport over the “broad gauge system” of the railways 

concerned. 

Notification of delivery or dispatch after obtaining Employer's Approval to this effect 

in regard to each and every consignment shall be made to the Employer immediately 

after dispatch or delivery. The Contractor shall further supply to the consignee a priced 

invoice and packing account of all stores, containers, bundles and loose materials 

forming part of each and every consignment which shall be described fully in the 

packing account, and full details of the contents of packages and quantity of materials 

shall be given to enable the consignee to check the stores on arrival at destination. 

The Contractor shall have total responsibility for all equipment and materials in his 

custody stored, loose, semi-assembled and/or erected by him on Site. The Contractor 

shall make suitable security arrangements including employment of Security 

Personnel to ensure the protection of all materials, equipment and Works from theft, 

fire, pilferage and any other damages and losses. All materials of the Contractor shall 

enter and leave the Site with the written permission of the Employer in the prescribed 

manner. 

 

 4.18 Protection of the Environment 

Add at the end of the Sub-Clause:   
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The Contractor shall comply with all applicable Laws of the Country with respect to 

all measures, operations and administrative steps required for the full protection and 

safeguarding of the environment including sewage disposal, waste disposal, air 

pollution, noise reduction and nuisance, fire fighting precautions. 

The Contractor shall not release, or permit to be released into the air, water and land 

area at or in the vicinity of the Site any toxic or harmful effluent or substance, and 

shall indemnify the Employer against any Claims or liability arising from any breach 

of this obligation. 

 4.21 Progress Reports 

Add at the end of the Sub-Clause:   

i) the Employer’s Representative and the Contractor shall meet at times scheduled by 

the Employer´s Representative on a weekly basis to discuss the status of Contractor’s 

performance of this Contract. This weekly Progress Meetings shall be attended by 

the Contractor’s Representative and Representatives of the Employer.  

The agenda for such meetings shall cover a review of progress attained, a review of 

schedules and Plants for future activities, the status of Staffing, engineering, safety, 

equipment, material, supply, payments, current and anticipated difficulties, interface 

with other Contractors - if any, Claims and other pertinent topics.  

The Minutes of the Meetings shall be prepared by the Employer and shall be issued 

to all parties within 3 (three) days after the meeting for previous clarifications by 

electronic means.  

Further ad-hoc meetings will be held if needed. Time and place of these meetings 

shall be mutually agreed taking into consideration the subject to be discussed. 

Additionally Progress Report requirements are listed in the Annex 35 (Progress 

Report Requirements). 

 4.23 Contractor’s Operations on Site 

Add at the end of the Sub-Clause:   

No important operation of any kind, especially cutting through or closing existing 

roads, the Work adjacent to public utilities shall be carried out without the written 

consent of the Employer. The Contractor shall apply to the Employer in writing for 

such consent at least 14 (fourteen) days prior to the proposed start of such 

operations.  

It shall include with the application full details of the operation, the programme, 

together with the major items of the Plant to be employed and also enclose copies of 

all necessary permits obtained in accordance with Sub-Clause 1.13. 

 

The Employer shall collect and remove from the Site any Employer’s Equipment 

which is no longer required for the execution of the Works and the Employer shall do 

so within 21 (twentyone) days of receipt of the Contractor's notice. 
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The Contractor will organize collecting and disposal of the construction wastes and 

garbage which are formed during installation and construction Works on the Site. 

The Contractor defines places of collecting garbage and construction wastes on the 

Site. The Contractor undertakes to carry out independently primary garbage and 

waste collecting and its stowing into his containers. All wastes which are formed 

during installation and construction Works is the property of the Contractor and have 

to be taken out on utilization or placement at his expense including transport costs 

and environmental fees.  

The Contractor shall have total responsibility for protecting its Works till it is finally 

taken over by the Employer. No Claim will be entertained by the Employer for any 

damage or loss to the Contractor's Works and the Contractor shall be responsible for 

the complete restoration of the damaged Works to its original condition to comply 

with the Technical Specifications and drawings. 

 4.24 Fossils 

Add at the end of the Sub-Clause:   

In accordance with the Law of Georgia any items found are the property of Georgia. 

The Contractor shall pass over any items to the Georgian authorities as directed by 

the Employer. 

 4.25 Existing Services 

Add new Clause: 

The Contractor shall acquaint himself with the position of all existing services such 

as sewerage, water supply, telecommunications, electricity, and gas before any 

excavation or other Work likely to affect those Services is commenced. Prior to 

commencement of the Works the Contractor shall request in writing the owners or 

operators of all buried services to locate these services.  

The Contractor shall be liable for any damage of any kind caused by him or his 

Subcontractors in the execution of the Works, and must make good such damage at 

his own expense and to the satisfaction of the Employer. The Contractor is required 

to make all necessary arrangements and fulfil the requirements of the relevant local 

authorities and owners/operators for the removal, diversion or reinstatement of all 

services as agreed with or instructed by the Employer. The costs of these Works 

shall be borne by the Contractor. 

 4.26 Site Diary 

Add new Clause: 

The Contractor shall be responsible for keeping his construction documentation on 

the Site in accordance with the Georgian Law on architectural activities No. 3323 

from 1998 y.  

The Contractor shall be inter alia responsible for keeping a Site Diary on the Site 

which shall contain day-to-day information about the operations carried out by the 

Contractor. Entries into the Site Diary shall be made on a daily basis by the 

Contractor including all important data of the Work carried out and the progress 
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made, data on the Contractor’s Personnel, Plant and Machinery employed by the 

Contractor, observations made by the Contractor and alike.  

 

The Contractor is obliged to enter into the Site Diary any remarks made by the 

Subcontractors on the progress of the Work on the Site. This Site Diary is made out 

by the Contractor agreed by the Representative of the Construction Control in 

Georgia assigned to object and transferred to the Employer with full sets of original 

copies of documents. The Site Diary of the performed Works signed by the 

Employer has to be constantly on the Site together with as-built documentation. 

The Site Diary shall be made in at least 2 (two) copies of which 1 (one) copy shall be 

made available to the Employer at the end of every day. 

However, entries into the Site Diary do not relieve the contractual Parties from 

complying with the requirements of the Sub-Clause 1.3 [Communications]. 

 4.27 Technical Standards and Regulations 

Add new Clause:   

The Contractor’s Design, the Contractor’s Documents, the execution and the 

completed Works shall comply with the Technical Standards of the European 

Community (EN) as well as with the standards, building and environmental Laws 

applicable in Georgia and other standards specified in the Technical Specifications, 

applicable to the Works, or defined by the applicable Georgian Law. 

The Law shall, in respect of the Works, be that prevailing when the Works are taken 

over by the Employer under the Clause 10 [Employer’s Taking Over]. References in 

the Contract to published standards shall be understood to be references to the 

edition applicable on the Base Date, unless stated otherwise. 

5 Design  

5.1 General Design Obligations 

Add new Sub-Clause:   

The Contractor must ensure that all Design Works and Documents shall be designed 

to comply with all relevant rules and regulations, especially with the Law of Georgia 

on architectural activities No. 3323 from 1998 y. inter alia due to regulations 

regarding authority’s Approvals and all relevant and valid Amendments on this Law. 

Design Works shall be prepared by qualified designers who are Engineers or other 

professionals who comply with the criteria stated in the Employer’s Requirements. 

Unless otherwise stated in the Contract, the Contractor shall submit to the Engineer 

for consent the name and particulars of each proposed designer and design 

Subcontractors. All designers shall have a valid licence for Design Works in 

accordance with the related Law No. 3323. 

The Contractor warrants that he, his designers and design Subcontractors have the 

experience and capability necessary for the required Design Works. The Contractor 

undertakes that the designers shall be available to attend discussions with the 
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Engineer at all reasonable times, until the expiry date of the relevant Defects 

Notification Period. 

Designers shall be permitted to engage and/or use third party designers or other 

service providers as independent Contractors in connection with the Services 

(“Design Subcontractors”). Notwithstanding, the Contractor shall remain fully 

responsible for such Design Subcontractor´s compliance with the terms and 

conditions of this Contract. 

The Contractor’s Documents shall comprise the technical documents specified in the 

Employer’s Requirements, documents required to satisfy all regulatory Approvals, 

and the documents described in the Annex 19 (List of Documents for Approval or 

Review). Unless otherwise stated in the Employer’s Requirements, the Contractor’s 

Documents related to Design Works shall be written in the language for 

communication defined in the Clause 1.4 [Law and Language] and due to the local 

Laws and regulations written also in the language used in the Country. 

Sheet sizes shall be in accordance with international sizes unless otherwise agreed by 

the Employer. The choice of scale will depend on the kind of drawings and/or details 

to be presented.  

The entire Works shall be designed and constructed in the metric system. Drawings, 

components, dimensions and calibrations shall be in the metric system and the units 

adopted shall be generally in accordance with the International System of Units. 

 

The Employer shall not be responsible for any error, inaccuracy or omission of any 

kind in the documents, data or information provided to the Contractor. In the event 

the Contractor finds out any discrepancy or errors, he should give written notice to 

the Employer. In the event no notices are delivered to the Employer within 20 

(twenty) days from providing of the documents, data or information, they are deemed 

to be approved by the Contractor and the Contractor becomes fully responsible for 

the accuracy, sufficiency, completeness, verifying or interpreting. The revision of the 

Design Works will be organised by the Employer. 

All submitted drawings and calculations shall be clearly rubber stamped by the 

Contractor as “DRAWINGS FOR APPROVAL”. The final version of drawings and 

documents after check out and Approval by the Employer will be stamped by him as 

“APPROVED DRAWINGS”.  

  

5.2 Contractor´s Documents 

Add new Sub-Clauses as following: 

 

Basic Design Drawings  

Based on Employer´s and relevant authorities approved preliminary study/study, the 

Contractor shall prepare a Basic Design Drawings so that specification, scope and 

details based on the Georgian Law No. 3323 dated in 1998 y. with respect to the 
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general technical requirements for construction and other applicable and related 

legislative and administrative regulations and standards in Georgia.  

Prior to submission of the Basic Design to local authorities, the Contractor submits 2 

(two) copies of the documentation to the Employer to obtain his written Approval. 

The Contractor shall discuss the Basic Design with all relevant local authorities to 

obtain their Approval and construction permit. 

In the event that with regard to the requirements of local authorities or other entities 

it will be necessary to divide related drawings and documentation to more parts or 

Approval procedure will require more construction permits, these shall be provide by 

the Contractor without affecting the Time for Completion and Contract price. 

The Basic Detail Drawings shall be handed over in 6 (six) soft copies (reproducible) 

in a paper form and on a data carrier 2 (two) pcs hard copies - CD in standard 

formats MS Office and/or AutoCAD, version min. 2010 y. in dwg formats (dfx), 

PDF, Word and Excel.  

 

Detail Design Drawings  

On the basis of Basic Design Drawings the Contractor shall prepare project 

documentation for building construction so that breakdown, scope and details based 

on the Law No. 3323 dated in 1998 y. in compliance with the general requirements 

for construction, and other applicable and related legislative and administrative 

provisions in force, and binding technical standards and regulations in Georgia. 

The Detail Design shall reflect the requirements of the related authorities issued by a 

valid construction permit and all from the Employer required design changes, 

generally applicable technical mandatory or recommended standards for the 

construction with regard to the construction and technical materials used, especially 

with regard to the efficient lifetime operation. 

Each design documentation shall bear a serial number and any changes in the 

drawings shall be indexed "1 - n", describing the changes, the date of its execution 

and the signature of the designer. The Contractor shall maintain and update records 

of all project drawings, which will be available at the Employer´s Representative. 

Detailed Design Drawings in accordance shall be handed over to the Employer in 6 

(six) soft copies (reproducible) in a paper form and on a data carrier 3 (three) hard 

copies - CD in standard MS Office and/or AutoCAD, version min. 2010 y. in dwg 

formats (dfx), PDF, Word and Excel. Any extra copy of the technical or other 

documentation must be pre-approved by the Employer.  

5.4 Technical Standards and Regulations 

Add new Sub-Clause:   

The Design Works and the Contractor’s Documents shall comply with the technical 

standards BS, BS:CP, and DIN, building, construction and environmental Laws and 

other standards specified in Employer’s Requirements, applicable to the Design 

Works, or defined by the applicable Law of Georgia No. 3323 dated in 1998 y. 
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If necessary, equivalent National Standards may be substituted for the Standards 

referred to in the Specifications provided, the Contractor shall have justified such 

substitution to the Engineer and only after written Approval has been received from 

the Engineer. 

The Contractor shall keep on Site at least 1 (one) copy of each of the relevant 

Standards, Codes, Manuals or approved National Standards which are referred to in 

the Specifications as well as material supplied.  

5.5 Training 

The Training of the Employer´s Staff shall be prepared and executed under the 

Annex 36 (Training of the Employer´s Staff ).  

5.6 As-Built Documents 

Add following Sub-Clauses: 

As-built drawings shall be made in compliance, the scope and the level due to the 

Law No. 3323 from 1998 y. All As-built documentation shall be handed to the 

Employer both as hard copies and in digital format in the numbers and in line with 

the requirements stipulated below. 

After completion of Works, the Contractor shall handed over to the Employer 6 (six) 

soft copies (reproducible) in a paper form of the complete project documentation for 

the construction, and on a data carrier 3 (three) hard copies - CD in standard MS 

Office and/or AutoCAD, version min. 2010 y. in dwg formats (dfx), PDF, Word and 

Excel. 

The final version of As-built drawings shall be approved by the Employer prior to 

issuing of the Taking-Over Certificate in accordance with the Clause 10.2 [Taking 

over of Parts of the Works]. 

5.7 Operation and Maintenance Manuals 

Add following Sub-Clause: 

The Maintenance and Operation Manuals (M&O Manuals) shall be handed over in 

the language of the Contract as well as in the local language in 2 (two) soft copies 

(reproducible) and on a data carrier 2 (two) hard copies - CD in standard MS Office 

and/or AutoCAD, version min. 2010 y. in formats PDF, Word and Excel. The 

Manuals defines the requirements and procedures for the effective operation, 

maintenance and decommissioning of the Plant.  

Based on As-built drawings under the Sub-Clause 5.6 [As-build Documents], 

comprehensive M&O Manuals shall be prepared by the Contractor under the Annex 

25 (Requirements on Maintenance and Operation Manuals). 

 

Add following new Clauses: 

5.9 Drawings on Site 

One copy of all drawings and documents relating to the Works shall be kept by the 

Contractor on the Site and the same shall at all reasonable times be available for 
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inspection and use by the Engineer, who shall have the right at all reasonable times 

to inspect at the premises of the Contractor or any of his Subcontractors all drawings 

of and all documents relative to the Works or any part thereof. 

5.10 General Requirements on Design Works, Force Majeure 

The Contractor agree the design documentation, written documentation and photos 

to archive for a period of 5 (five) years from the time of obtaining final building 

permit. 

The Contractor shall notify the Employer in writing within 4 (four) weeks from the 

Contract Date the names, addresses and telephone numbers of his Representatives 

responsible for Design Works, the designers and Subcontractors. 

In the event that any of the procedures proposed by the Employer will be in breach 

of technical or other standards and regulations, the Contractor shall, at such a 

contradiction Employer attention and provide an alternative solution, which is the 

technical or other standards and regulations consistent and maximally reflects the 

requirements of the Employer. For all related Design Works Conditions of a 

Georgian Law on Copyright and related rights No. 2112 from 1999 y. shall be taken 

into consideration. 

The Contractor shall inform the Employer in advance of any negotiations with all 

parties to administrative proceedings (including pre-meeting, kick-off meeting) and 

all the concerned authorities and the Employer is obliged to issue a relevant Power of 

Attorney for this purpose. The Contractor agrees to inform the Employer regularly of 

the progress and status of negotiations and handling matters in question with the 

relevant government authorities, organizations and local entities in the building 

permit procedure in the form of a written report at 14-days periods (especially 

building permits, changes in the documentation). 

All information, data, drawings and documents prepared by the Contractor for 

performing the Services and Works subject of the Contract shall be deemed as the 

exclusive property of the Employer, copyrights included. The Contractor may not 

use them, except in the connection with performance of Services and Works. All 

information, data, drawings and documents of the Employer that may be in the 

possession of the Contractor or with which it is acquainted, shall remain the 

exclusive property of the Employer. The Contractor may not use them except for 

performing Services and Works subject of the Contract.  

With the exception of the prior written Approval of the Employer, the Consultant 

shall include in the Contracts with its Design Subcontractors a provisions stating that 

they have to do their best themselves at any time whether before or after performing 

the Services and Works, or after termination of the Contract, not to use or disclose to 

anyone any data, drawings, documents or any other information of any kind and in 

any manner, whether written or oral that may be in their possession or to which they 

are privy, or whatever is related to the Contract or Services or to the Works or work 

secrets, transactions, deals or affairs of the Employer.  

The Contractor shall not be deemed in breach of this Contract regarding Design 

Works if the Contractor is unable to complete the Services or any portion thereof by 
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reason of fire, earthquake, labor dispute, act of God or public enemy, death, or any 

local, state, federal, national or international Law, governmental order or regulation 

or any other event beyond the Contractor’s control under the Clause 19. [Force 

Majeure] of GC.  

The Employer shall prepare, organise and maintained all procedures in connection 

with easements for construction yards related with construction Works, as well as all 

procedures regarding to cadastre office in accordance with local Laws. The 

Employer shall ensure all necessary building permits as well as appropriate 

settlement of the land ownership and potential purchase of land, including its 

permanently or the temporary occupation.   

5.11 Server Management & Operation 

The Contractor shall provide delivery, installation, configuration, adaption, 

maintenance and operation of the exchange server (ODOT FTP server, StorageGRID 

or similar) for the data storage, especially for drawings, documentation and as a 

storage management for back up, working under Microsoft environments (Active 

Directory, Exchange, file and print services under Windows 2010). The server shall 

have the restricted authenticating access with certified security components, 

passwords and users IDs separate for the Employer and the Contractor and 

appropriate capacity and storage system with the plugin system.  

The server shall ensure non-AutoCAD users an on-line access to the drawing files 

and shall protect the original DWG files from unauthorized changes. Installed 

software shall encrypt each file on the server due to restricted access of users and 

ward against unauthorized recipients opening them. The access and usage rights shall 

be managed during the whole Time for Completion by the Contractor. 

6 Staff and Labour 

6.1 Engagement of Staff and Labour 

Add at the end of the Sub-Clause:   

The Contractor shall document and communicate to all workers their working 

conditions and terms of employment, including their entitlement to wages, hours of 

Work, overtime arrangements and overtime compensation, and any benefits (such as 

leave for illness, maternity / paternity or holiday). 

The Contractor is encouraged, to the extent practicable and reasonable, to employ a 

Staff and labour with appropriate qualifications and experience from sources within 

the Country. 

6.2 Rates of Wages and Conditions of Labour 

Add at the end of the Sub-Clause:   

Where the Contractor is the party to a collective agreement or is otherwise bound by 

it, the Contractor shall comply with its terms and conditions.  

Deductions from wages for disciplinary measures shall not be permitted nor shall 

any deductions from wages not provided for by the national Law be permitted 
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without the expressed permission of the worker concerned.  Deductions must never 

lead to an Employee receiving less than the applicable minimum wage. 

All workers shall be provided with clearly understandable verbal and written 

information about the conditions in respect of wages before they enter employment 

and of the particulars of their wages for the pay period concerned each time that they 

are paid. Wages shall be paid in legal tender in full, on time and directly to the 

workers concerned. The Contractor shall maintain records of all payments and 

deductions made. 

Add at the end of the Sub-Clause:   

The Contractor shall inform the Contractor’s Personnel about their liability to pay 

personal income taxes in the Country in respect of such of their salaries, wages, 

allowances and any benefits as are subject to tax under the Laws of the Country for 

the time being in force, and the Contractor shall perform such duties in regard to 

such deductions thereof as may be imposed on him by such Laws. 

6.4 Labour Laws  

Add at the end of the Sub-Clause:   

The Contractor shall ensure that obligations to Staff and labour under labour, health 

and safety and social security Laws and regulations arising from the employment 

relationship shall not be avoided through the use of labour-only contracting 

arrangements. 

6.5 Working Hours  

Add at the end of the Sub-Clause:   

Hours of Work shall comply with applicable Laws, collective agreements, and 

industry standards. Overtime shall be voluntary wherever possible, shall not be 

demanded on a regular basis and shall always be compensated at a premium rate. 

6.6 Facilities for Staff and Labour  

Add at the end of the Sub-Clause:   

Where the Contractor provides the living accommodation for workers, the 

accommodation shall be appropriate for its location and be clean, safe and, at a 

minimum, meet the basic needs of workers. The accommodation shall comply with 

national legislation and, where possible, follow the International Good Practice.  

The Contractor shall ensure that worker´s freedom of the movement to and from the 

accommodation is not unduly restricted.  

6.7 Health and Safety 

Add at the end of the Sub-Clause:   

The Contractor shall provide the Employer with a written Health and Safety Policy 

and a project-specific Health and Safety Plan before the commencement of the 

Work. The Plan shall include details of the Contractor’s HES management system, 

including the Contractor’s plans to manage and monitor the health and safety risks 

associated with all construction Work under its control. The Plan shall be made 
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available to the lenders prior to the commencement of the Work and prepared under 

the Template according to the Annex 32 (Requirements on HES Program). 

Every Contractor shall plan, manage and monitor a construction Works carried out 

by him or under his control in a way which ensures that, so far as is reasonably 

practicable, it is carried out without risks to health and safety. 

The Contractor shall ensure that a safe and healthy working environment is provided 

and that the best occupational health and safety practice is promoted.  The Contractor 

shall take steps to prevent accidents, injury and disease arising in the course of Work 

by identifying and controlling risks to workers, as far as is reasonably practicable. 

The Contractor shall ensure that all Staff, labourers and persons entitled to be on the 

Site receive the necessary supervision, information, instruction and training to do 

their jobs safely. Where appropriate, the Contractor shall provide appropriate 

equipment to minimise health and safety risks and enforce its use. The Contractor 

shall put in place arrangements for emergency prevention, preparedness and 

response. 

The Contractor shall develop and maintain throughout the execution of the Contract 

preventative measures  relating to worker health concerns, including providing 

inoculations or other preventative treatments for disease that are either global in 

nature or endemic in the project area. The Contractor shall undertake appropriate 

measures to reduce the risk of transfer of STDs and HIV/AIDS among the 

Contractor’s Personnel and the local community including providing condoms and 

information for raising awareness among Employees of sexually transmitted disease 

and HIV/AIDS. 

Add at the end of the Sub-Clause:   

6.8 Contractor’s Superintendence 

Add at the end of the Sub-Clause: 

The Contractor shall ensure that a grievance mechanism is available to all workers 

and their organisations to use without fear of intimidation or retaliation. The 

Contractor will ensure that Employees are informed about the grievance mechanism 

and that this is part of the training for new Employees and information is posted in 

relevant areas in the construction camp. The Contractor shall ensure that the 

grievance mechanism involves an appropriate level of management and addresses 

concerns promptly, using an understandable and transparent process that provides 

feedback to those concerned without any retribution. 

A reasonable proportion of the Contractor’s superintending Staff shall have a 

working knowledge of English and Georgian language or the Contractor shall have 

available on the Site at all times a sufficient number of competent interpreters to 

ensure the proper transmission of instructions and informations. 

6.9 Contractor’s Personnel 

At the beginning of the Sub-Clause add: 
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The Contractor’s Personnel shall include the persons named in the Tender having 

professional licences required by the Law of Georgia or in undertaking their duties 

under the Contract. 

Add the following Sub-Clause: 

The Contractor provides the Employer for Approval with the list of Key Personnel 

under the Annex 28 (Key Personnel Template). The Contractor shall indemnify any 

of the Key Personnel the Employer objects within 14 (fourteen) days.  

Add the following Sub-Clauses 6.12 through to 6.24: 

6.12 Foreign Personnel 

The Contractor may bring in to the Country any foreign Personnel who are necessary 

for the execution of the Works to the extent allowed by the applicable Laws. The 

Contractor shall ensure that these Personnel are provided with the required residence 

visas and Work permits. The Employer will, if requested by the Contractor, use his 

best endeavours in a timely and expeditious manner to assist the Contractor in 

obtaining any local, state, and national or government permission required for 

bringing in the Contractor’s Personnel. 

The Contractor shall be responsible for the return of these Personnel to the place 

where they were recruited or to their domicile. In the event of the death in the 

Country of any of these Personnel or members of their families, the Contractor shall 

similarly be responsible for making the appropriate arrangements for their return or 

burial. 

6.13 Supply of Foodstuffs 

The Contractor shall arrange for the provision of a sufficient supply of suitable, 

culturally appropriate food as may be stated in the Specification at reasonable prices 

for the Contractor’s Personnel for the purposes of or in connection with the Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an 

adequate supply of drinking and other water for the use of the Contractor’s 

Personnel. 

6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the 

Contractor’s Personnel employed on the Site from insect and pest nuisance, and to 

reduce the danger to their health. The Contractor shall comply with all the 

regulations of the local health authorities, including use of the appropriate 

insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or 

permit or allow importation, sale, gift, barter or disposal thereof by the Contractor's 

Personnel. 
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6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any 

arms or ammunition of any kind, or allow the Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and 

religious or other customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for 

making any funeral arrangements for any of his local Employees who may die while 

engaged upon the Works. 

6.20 Forced Labour 

The Contractor shall not employ forced labour, which consists of any Work or 

Service, not voluntarily performed, that is exacted from an individual under threat of 

force or penalty, and includes any kind of involuntary or compulsory labour, such as 

involuntary prison labour, indentured labour, bonded labour or similar labour 

contracting arrangements. 

6.21 Child Labour 

The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's education, or 

to be harmful to the child's health or physical, mental, spiritual, moral, or social 

development. Where the relevant labour Laws of the Country have provisions for 

employment of minors, the Contractor shall follow those Laws applicable to the 

Contractor. The Contractor shall put in place a procedure to verify the ages of young 

workers. Children below the age of 18 years shall not be employed in the dangerous 

Work. 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of the 

labour on the Site. The records shall include the names, ages, genders, hours worked 

and wages paid to all workers. These records shall be summarized on a monthly 

basis and submitted to the Employer, and shall be available for inspection by the 

Bank’s auditors during normal working hours. These records shall be included in the 

details to be submitted by the Contractor under the Sub-Clause 6.10 [Records of 

Contractor’s Personnel and Equipment]. 

6.23 Workers’ Organisations 

In countries where the relevant labour Laws recognize worker´s rights to form and to 

join worker´s organisations of their choosing without interference and to bargain 

collectively, the Contractor shall comply with such Laws. Where the relevant labour 

Laws substantially restrict worker´s organisations, the Contractor shall enable 

alternative means for the Contractor’s Personnel to express their grievances and 

protect their rights regarding working conditions and terms of employment. In either 

case described above, and where the relevant labour Laws are silent, the Contractor 
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shall not discourage the Contractor’s Personnel from forming or joining workers’ 

organisations of their choosing or from bargaining collectively, and shall not 

discriminate or retaliate against the Contractor’s Personnel who participate, or seek 

to participate, in such organisations and bargain collectively. The Contractor shall 

engage with such worker´s representatives. Worker´s organisations are expected to 

fairly represent the workers in the workforce. The Contractor shall ensure that 

workers’ representatives have access to all workplaces necessary to enable them to 

carry out their representative functions. 

6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal 

characteristics unrelated to inherent job requirements. The Contractor shall base the 

employment relationship on the principle of equal opportunity and fair treatment, 

and shall not discriminate with respect to aspects of the employment relationship, 

including recruitment and hiring, compensation (including wages and benefits), 

working conditions and terms of employment, access to training, promotion, 

termination of employment or retirement, and discipline. The Contractor shall ensure 

equal remuneration for men and women for the Work of equal value. In countries 

where the relevant labour laws provide for non-discrimination in employment, the 

Contractor shall comply with such Laws. When the relevant labour Laws are silent 

on non-discrimination in employment, the Contractor shall meet this Sub-Clause’s 

requirements. Special measures of protection or assistance to remedy past 

discrimination or promote local employment opportunities or selection for a 

particular job based on the inherent requirements of the job shall not be deemed 

discrimination. 

7 Plant, Materials and Workmanship 

7.1 Add at the end of the Sub-Clause:   

The Contractor shall be responsible for obtaining all import permits and other 

licenses required for the import of any Plant. The Contractor shall be responsible, 

within the Contract price, for obtaining all permits and other licenses required for the 

export of any Plant, Contractor's equipment or other goods or materials that the 

Contractor desires to export, and for the export and re-import of any component or 

piece of equipment that it must export for repairs or replacement.  

7.4 Testing 

In the second paragraph of Sub-Clause 7.4 revise the wording “The Contractor shall 

provide …” to “The Contractor shall provide at his own cost …” 

7.5 Rejection 

Add at the end of the Sub-Clause:   

 

In case of the Employer´s rejection of any material or Work, the Contractor shall, 

before starting to rectify such condition, submit his proposal to the Employer for 

such rectification for the Approval. 

7.6 Remedial Work 

Add at the end of the Sub-Clause:   
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In case of any damages (unrepairable on Site) of any equipment; or in case of any 

defective materials or equipment or spare parts not complying to specified quality 

parameters; or in case of any short supply of materials or additional supply of materials 

are required to enable the plant equipment comply with its functional requirements, the 

total replacement cost including all charges such as freight, duties, taxes, clearances etc 

shall be borne by the Contractor. 

7.7 Ownership of Plant and Materials 

Add at the end of the Sub-Clause: 

 Notwithstanding who has ownership for Plant, equipment and materials, the 

Contractor bears all responsibilities for its’ safety.  

7.8 Royalties 

In the second line add “including fees for dumping waste tips, debris and hazardous 

waste”, after the word “payments”. 

8 Commencement, Delays and Suspension 

8.1 Commencement of Works 

Replace the second sentence of the first paragraph:   

Except as otherwise specified in the Particular Contract Conditions, the 

Commencement Date shall be the date at which the following precedent conditions 

have all been fulfilled: 

i) signature of the Contract Agreement by both Parties, and if required, approval of 

the Contract by relevant authorities in the Country, and 

ii) receipt by the Employer of the Performance Security under the Sub-Clause 4.2 

[Performance Security], and  

iii) receipt by the Employer of the Professional Indemnity Insurance under the Sub-

Clause 18.5 [Professional Indemnity Insurance]. 

The Employer shall give the relevant authorities, with copies sent to the Contractor, 

not less than 7 (seven) days notice of commencement of construction including the 

Safety Plan prepared by the Contractor, name of licensed Contractor’s 

Representative, name of the licensed Employer’s Representative. 

8.3 Programme  

Add at the end of the Sub-Clause:   

Within 30 (thirty) days after the Commencement Day, the Contractor shall submit to 

the Employer the Contract Master Schedule (CMS) package for the Approval. The 

CMS shall be the working level document demonstrating Contractor's ability and 

methods of completing the Work within the key milestones identified in the Annex 7 

(Time Program). 

 

The form of the Time Programme of the Contract shall based on a computerized 

logic network and shall be prepared according to the Critical Path Method (CPM) 

using Primavera SureTrack Programme, MS Project or other similar international 

recognized Programmes. The activities shall be definite, discrete and measurable 
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Work elements and shall be selected such they depict the full scope of the Work 

including the Design Phases, construction and commissioning and start-up of the 

Plant.  

 

The CMS shall typically contain sections covering the design, procurement, 

manufacture and field activities as appropriate to the project. The network shall be 

planned in the sufficient detail to show dependencies and interfaces with the other 

Work packages and conform to the schedule of the Time for Completion from the 

Base Date the Contract came into effect. 

The level of detail shall be sufficient to break down the Work scope into manageable 

and measurable activities acceptable to the Employer. The Contractor shall submit 

the detailed CMS within the time frame agreed of adequate number of activities 

covering all key phases of the Works. The schedule shall be detailed when the 

Approval of the Employer will be sought, together with proposed submission dates. 

All activities shall have durations in days. The barchart shall contain activity 

descriptions, planned start and finish dates with the critical path activities clearly 

identified.  

The CMS shall include the required dates for supply to the Contractor of all external 

input required to execute the plan. In addition the CMS shall clearly show all the 

Subcontract award dates and Subcontractor´s activities. The CMS shall be revised 

only with the Employer´s prior written Approval. 

 

The Contractor shall update, and submit to the Employer for information as the Work 

progresses updated milestone summary schedules, retaining the Time Schedule as a 

baseline. The above CMS shall be reviewed and periodic review reports shall be 

submitted by the Contractor to the Employer. All the programs as well as schedules 

shall be updated with progress information every month or at a frequency mutually 

agreed upon. 

The Contractor shall measure progress of the Work using its own methods and 

procedures. 

8.4 Extension of Time for Completion 

Delete in paragraph (e) the words “on the Site”. 

Add at the end of the Sub-Clause: 

“Any extension of the Time for Completion shall be formalised as an Addendum to 

the Contract”. 

 8.7 Delay Damages 

Substitute the first paragraph: 

If the Contractor fails to comply with the Sub-Clause 8.3 [Programme] or with Sub-

Clause 8.2 [Time for Completion], the Contractor shall subject to Sub-Clause 2.5 

[Employer’s Claims] pay Delay Damages to the Employer for this default.  

These Delay Damages shall be: 
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i) for Part of the Works under the Sub-Clause 8.3 [Programme], the sum stated in 

the Appendix to Tender, and 

ii) for the Works, the sum stated in the Appendix to Tender, which shall be paid 

for every day which shall elapse between the Time for Completion and the 

stated date in the Taking Over Certificate. 

Delay damages shall be paid within 60 (sixty) days after delivery of an invoice 

issued by the Employer to the Contractor.  

 

Notwithstanding with the above, the Contractor shall compensate to the Employer all 

the Consequential Damages such as (but not limited to) loss of production, loss of 

profit or loss of any Contract, or for any indirect, special or consequential loss it 

suffered in accordance with the Contractor’s failure to comply with Sub-Clause 8.2 

[Time for Completion]. These damages shall not relieve the Contractor from his 

obligation to complete the Works, or from any other duties, obligations or 

responsibilities which he may have under the Contract. 

9 Tests on Completion 

9.1 Contractor’s Obligations 

Add at the end of the first paragraph:   

“and shall be liable for all costs whatsoever, including labour, transport, media, 

royalties, energy, etc.” 

Add at the end of the Sub-Clause:   

During a Trial Operation the Plant shall be operated over the full load range enabling 

the Plant to be made ready for the Guarantee Tests. The Trial Operation shall mean 

the period 30 (thirty) days continuous operation at various operating modes. Out of 

this, 96 (ninetysix) hours of uninterrupted operation must be at full load as may be 

provided by the Employer. If there is any interruption in this 96 (ninetysix) hours 

period, the same shall have to be attempted and demonstrated for guaranteed 96 

(ninetysix) hours of uninterrupted running. If period of interruption is more than 4 

(four) hours, the 24 (twentyfour) hours will be added to 14 (fourteen) days.  

If the period of interruption during the Trial Operation is more than 48 (fortyeight) 

hours, then the Employer shall have the discretion of repeating the entire test, 

depending on the circumstances of the down time.  

The conditions of the Law on architecture and spatial development of Georgia No. 

3323 dated in 1998 y. shall be taken into consideration.  

The Trial Operation shall be considered successful, provided that each item/part of 

the Plant can operate continuously at the specified operating characteristics with all 

operating parameters within the specified limits. The Contractor shall furnish 

adequate notice to the Employer about the commencement of the Trial Operation.  

A Trial Operation Report shall have details of various observations made during the 

Trial Operation, details of interruptions occurred, adjustments made, and any minor 

repairs done, including start and finish of the Trial Operation and shall be signed by 

the Representatives of both parties. Based on the observations, necessary 
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modifications/repairs to the Plant shall be carried out by the Contractor to the full 

satisfaction of the Employer to enable to carry out the Guarantee tests on the 

facilities. However, minor defects which do not endanger the safe operation of the 

Plant, shall not be considered as reasons for withholding the aforesaid permission. 

Method of conductance of tests, test code and accuracy of tests shall be provide:  

i) for Civil Works due to Technical Specifications under the Annex 4 ( Technical 

Specifications); 

ii) for Mechanical and Electrical Parts due to Technical Specifications - Part B 

under the Annex 4 (Technical Specifications). 

 

The Contractor shall be responsible for, within the Contract price, the cost of purchase 

and delivery to the Site of all chemicals, lubricants and other consumables required for 

the start-up, commissioning, testing and operation of the Plant until issue a final 

Taking Over Certificate and shall ensure that, at final Taking-Over, the quantities of 

such chemicals, lubricants and other consumables in the tanks, reservoirs, sumps and 

other points of storage within the Works forming part of the Plant are such as to permit 

the operation of the Plant after final Taking-Over in accordance and without 

unnecessary interruption. 

 

10 Employer’s Taking-Over 

10.1 Taking-Over of the Works and Sections 

Add at the end of the Sub-Clause:   

When applying for a Taking-Over Certificate, the Contractor shall submit the 

Taking-Over Documentation as set forth in the Specification. 

Taking over of the Works will be carried out in accordance with the Laws of the 

Country. A Taking-Over Memorandum will be prepared and signed by the Taking-

Over Committee of the Employer. The Taking-Over Certificate shall be issued by 

the Employer only upon the issue of the said Taking-Over Memorandum. 

Add  a new Sub-Clause: 

10.2 Taking over of the Parts of the Works 

Parts of the Works (other than sections - if any) shall not be taken over or used by the 

Employer, except as may be stated in the Contract or as may be agreed by both 

Parties.  

Add  a new Sub-Clause: 

10.5 Operational Acceptance 

Subject to the Clause below, the Operational Acceptance shall occur in respect of the 

Facilities or any part thereof when: 

i) the Test on Completion has been successfully completed and the Functional 

Guarantees are met; or 
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ii) the Test on Completion has not been successfully completed or has not been 

carried out for reasons not attributable to the Contractor within the period from the 

date of Completion or any other agreed upon period; or 

iii) the Contractor has paid the Liquidated Damages specified in Sub-Clause 7 

[Delay damages] hereof; and any minor items hereof relevant to the Facilities or that 

part thereof have been completed. 

At any time after any of the events set above have occurred, the Contractor may give 

a notice to the Engineer requesting the issue of an Operational Acceptance 

Certificate in the form provided in the Tender Documents or in another form 

acceptable to the Employer in respect of the Facilities or the part thereof specified in 

such notice as at the date of such notice. 

The Engineer shall, after consultation with the Employer, and within 7 (seven) days 

of receipt of the Contractor’s notice, issue an Operational Acceptance Certificate. 

If within 7 (seven) days of receipt of the Contractor’s notice, the Engineer fails to 

issue the Operational Acceptance Certificate or fails to inform the Contractor in 

writing of the justifiable reasons why the Engineer has not issued the Operational 

Acceptance Certificate, the Facilities or the relevant part thereof shall be deemed to 

have been accepted as at the date of the Contractor’s said notice. 

 

11 Defect Liability 

11.9 Performance Certificate 

Add at the end of the Sub-Clause:   

 

The Performance Certificate will be prepared and signed by both Parties due to  

a Template under the Annex 17 (Performance Certificate). 

 

13 Variations and Adjustments 

13.1 Right to vary 

Add at the end of the Sub-Clause:   

The preparation of a Variation Order is obligation of the Contractor. The Employer 

will only issue instructions and order the Variation Order. The Contractor shall be 

obliged to prepare the submittal for the Variation Order due to templates under the 

Annex 30 (Variation Order for Design Works) and/or Annex 31 (Variation Order for 

Works). 

13.3 Variation procedures 

Add at the end of the Sub-Clause:   

Where the Variation or Variations issued by the Employer (after prior consent given 

by the Employer) cause the Contract Price to exceed the Accepted Contract Amount, 

then this shall be formalised as an Addendum to the Contract. 

13.4 Payment in Applicable Currencies 
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This Sub-Clause is not applicable. 

13.7 Adjustments for Changes in Legislation 

Add at the end of the Sub-Clause:   

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of 

the time if the relevant delay has already been taken into account in the 

determination of a previous extension of the time and such cost shall not be 

separately paid if the same shall already have been taken into account in the indexing 

of any inputs to the table of adjustment data under the provisions of the Sub-Clause 

13.8 [Adjustments for Changes in Cost]. 

13.8 Adjustments for Changes in Cost 

This Sub-Clause is not applicable. 

14 Contract Price and Payment  

14.1 The Contract Price 

Insert in 14.1 (b) after „fees“: 

“....and other charges that may be levied in accordance with Laws and regulation in 

force on the date 28 (twentyeight) days prior to the latest date for submission of 

Tenders, imposed both outside and inside the Employer's Country on the 

Contractor's equipment, plant, materials, and supplies (whether permanent or 

temporary) acquired for the Contract, and on Services performed under the 

Contract.” 

Add the following after 14.1 (b): 

(i) the Contractor is not exempted from import duties and import taxes levied on the 

import on Contract items into the Country; 

(ii) the Contractor shall be entirely responsible for the presentation of documentation 

in order to clear the Goods through the customs authorities, and shall be deemed to 

have been satisfied (before submitting the Tender) as to all relevant procedures. 

Add Sub-Item (e): 

The rates and prices are deemed to be fixed without adjustment. 

14.2 Advance Payment 

Add at the end of the Sub-Clause:   

The Advance Payment Guarantee shall be issued by a reputable bank or financial 

institution selected by the Contractor and shall be in the form of the Annex 14 

(Advance Payment Guarantee) to the Contract. 

14.3 Application for Interim Payment Certificate 

Delete “copies” in the first line and substitute with “originals in English”  

In paragraph (b) delete “and Sub-Clause 13.8 [Adjustments for Changes in Cost]”. 

Add the words at the end of the Sub-Clause: 
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(h) the amount of VAT due to Contract Price. 

 

The Contractor shall be obliged to prepare the submittal for the Interim Payment 

Certificate under the Annex 12 (Payment Conditions for IPC and FPC). 

The certificate of cost of the performed Works and expenses is made on the basis of 

data of the act of acceptance of the performed Works. 

 

The Employer within 7 (seven) days from the moment of obtaining the specified 

documents consider them and sends to the Contractor 1 (one) copy signed in return 

or motivated refusal of acceptance of the performed Works with the list of the 

remarks which are subject to elimination and terms of their elimination. The 

Contractor is obliged in the time specified for elimination of remarks and on own 

account to eliminate remarks and repeatedly to send a set of primary registration 

documents to the Employer. 

 

The Employer has the right to refuse from acceptance of the Works result in case of 

detection of shortcomings which exclude possibility of use the results of Works 

according to their application until full elimination of such shortcomings by the 

Contractor. 

The Parties agree that signing the acts of acceptance of the Works performed in 

reporting month is made only for confirmation of performance of intermediate 

Works and/or their part. 

 

14.4 Schedule of Payments 

Replace in the last paragraph “42 days” with “28 days”. 

The Contract includes a Payment Schedule under the Annex 13 (Payment Schedule 

and Milestones under Penalties) specifying the installments in which the Contract 

price will be paid. 

 

Payment Schedule shall also include the list of Milestones under Penalties together 

with the penalties for not fulfilment of each of them under the Annex 13 (Payment 

Schedule and Milestones under Penalties). 

14.5 Plant and Materials Intended for the Works 

This Sub-Clause is not applicable. 

14.6 Issue of Interim Payment Certificates 

Replace in the first sentence the words „28 days“ with „15 days“. 

14.7 Payment 

Replace paragraphs b) and c): 

the amount certified in each Interim Payment Certificate within 45 (forty five) days 

after the Employer receives the Statement and supporting documents or, at a time 

when the Bank’s loan or credit (from which part of the payments to the Contractor is 
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being made) is suspended, the amount shown on any statement submitted by the 

Contractor within 14 (fourteen) days after such statement is submitted, any 

discrepancy being rectified in the next payment to the Contractor; and 

the amount certified in the Final Payment Certificate within 45 (forty five) days after 

the Employer receives this Payment Certificate or, at a time when the Bank’s loan or 

credit (from which part of the payments to the Contractor is being made) is 

suspended, the undisputed amount shown in the Final Statement within 45 (forty 

five) days after the date of notification of the suspension in accordance with the Sub-

Clause 16.2.  

Add the words: 

The Contractor shall notify to the Employer, prior to any payment under the 

Contract, details of the bank account (s) nominated by the Contractor for payments 

for the currency or currencies specified in the Contract. All payments of the amounts 

due to the Contractor shall be made into the bank account (s) thus nominated by the 

Contractor.  

14.9 Payment of Retention Money 

Add at the end of the Sub-Clause:   

After Employer´s written Approval of the Contractor´s Trail Operation Report due to 

Clause 9.1 (Contractor´s Obligations), the Employer shall release Retention Money 

in accordance with the Appendix to Tender, Clause 14.3. 

Based on the Employer´s written Approval of the Trail Operation Report, the first 

half of the Retention Money shall be certified for payment by the Employer, the 

Contractor shall be entitled to substitute a guarantee, in the form annexed to the 

Contract or in another form approved by the Employer and provided by an entity 

approved by the Employer and issued by a reputable bank or financial institution 

selected by the Contractor, for the second half of the Retention Money. The 

Contractor shall ensure that the guarantee is in the amounts and currencies of the 

second half of the Retention Money and is valid and enforceable until the Contractor 

has executed and completed the Works and remedied any defects, as specified for the 

Performance Security under the Sub-Clause 4.2.  

On receipt by the Employer of the required guarantee, the Employer shall certify and 

the Employer shall pay the second half of the Retention Money. The release of the 

second half of the Retention Money against a guarantee shall then be in lieu of the 

release under the second paragraph of this Sub-Clause. The Employer shall return 

the guarantee to the Contractor within 21 (twentyone) days after receiving a copy of 

the Performance Certificate. 

If the Performance Security required under the Sub-Clause 4.2 is in the form of a 

demand guarantee, and the amount guaranteed under it when the Taking-Over 

Certificate is issued is more than half of the Retention Money, then the Retention 

Money guarantee will not be required. If the amount guaranteed under the 

Performance Security when the Taking-Over Certificate is issued is less than half of 

the Retention Money, the Retention Money guarantee will only be required for the 
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difference between half of the Retention Money and the amount guaranteed under 

the Performance Security. 

14.10 Statement at Completion 

Substitute the figure “84” in the first paragraph with the figure “60”. 

Substitute the word “copies” in the first paragraph with the words “originals in 

English”. 

14.11 Application for Final Payment Certificate 

Substitute the figure “56” in the first paragraph with the figure “28”. 

Substitute the word “copies” in the first paragraph with the words “originals in 

English” 

 14.15 Currencies of Payment  

This Sub-Clause is not applicable. The Contract Price shall be paid in EUR. 

 

15 Termination by Employer 

15.2 Termination by Employer 

Add letter (g) to the first section: 

(g) fails to submit written evidence of registration of the Contractor and all his 

Subcontractors with local Laws and/or decrees by the Commencement Date. 

Add the following Sub-Clause: 

15.6 Prohibited Practices 

If the Employer determines, based on reasonable evidence, that the Contractor has 

engaged in prohibited practices, in competing for or in executing the Contract, then 

the Employer may, after giving 14 (fourteen) days notice to the Contractor, terminate 

the Contract and expel him from the Site, and the provisions of Clause 15 shall apply 

as if such termination had been made under the Sub-Clause 15.2. 

Should any Employee or Subcontractor of the Contractor be determined, based on 

reasonable evidence, to have engaged in a prohibited practice during the execution of 

the Work then that Employee shall be removed in accordance with Sub-Clause 6.9 

[Contractor’s Personnel]. 

For the purpose of this Sub-Clause, the terms set forth below are defined as 

prohibited practices:  

“coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

“collusive practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of 

another party; 



  
MUNICIPAL INFRASTRUCTURE 

REHABILITATION AND EXTENSION OF WWTP, GEORGIA   

 

VOLUME II.  The Contract 
February  2016 

 

 

NISPACee 
 

Page 100 

 

 

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

“fraudulent practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation.  

16 Suspension and Termination by Contractor 

16.2 Termination by Contractor 

Delete paragraph (d) and substitute with: 

(d)  The Employer substantially fails to perform his obligations under the Contract in 

such manner as to materially and adversely affect the ability of the Contractor to 

perform the Contract. 

Add the following paragraphs h) and j): 

In the event the Bank suspends the loan or credit from which part or whole of the 

payments to the Contractor are being made, if the Contractor has not received the 

sums due to him upon expiration of the 14 (fourteen) days referred to in the Sub-

Clause 14.7 [Payment] for payments under Interim Payment Certificates, the 

Contractor may, without prejudice to the Contractor's entitlement to financing 

charges under the Sub-Clause 14.8 [Delayed Payment], take one of the following 

actions, namely 

i) suspend the Work or reduce the rate of Work under Sub-Clause 16.1 above, or 

ii) terminate under the Contract by giving notice to the Employer,  

ii) with a copy to the Engineer, such termination to take effect 14 (fourteen) days 

after the giving of the notice, or the Contractor does not receive the Engineer’s 

instruction recording the agreement of both Parties on the fulfilment of the 

conditions for the Commencement of Works under Sub-Clause 8.1 

[Commencement of Works]. 

17 Risk and Responsibility 

17.1 Indemnities 

Replace sub-paragraph (b) by the following: 

(b)  damage to or loss of any property, real or Personnel (other than the Works), to 

the extent that such damage or loss arises out of or in the course of or by reason of 

the Contractor’s Design (if any), the execution and completion of the Works and the 

remedying of any defects, unless and to the extent that any such damage or loss is 

attributable to any negligence, wilful act or breach of the Contract by the Employer, 

the Employer’s Personnel, their respective agents, or anyone directly or indirectly 

employed by any of them. 

17.7 Use of Employer’s Accommodation/Facilities 

The Contractor shall take full responsibility for the care of the Employer provided 

accommodation and facilities-if any, as detailed in the Specification, from the 

respective dates of hand-over to the Contractor until cessation of occupation (where 
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hand-over or cessation of occupation may take place after the date stated in the 

Taking-Over Certificate for the Works). 

If any loss or damage happens to any of the above items while the Contractor is 

responsible for their care arising from any cause whatsoever other than those for 

which the Employer is liable, the Contractor shall, at his own cost, rectify the loss or 

damage to the satisfaction of the Engineer. 

18 Insurance 

18.3 Insurance against Injury to Persons and Damage to Property 

At the end of this Sub-Clause insert following:  

The insurance cover shall extend to liability to third parties arising from accidents in 

the Country involving vehicles supplied by the Contractor and used by the 

Employer, the Contractor or the Engineer under the Contract. 

 

Insert new Clauses as following: 

18.5 Professional Indemnity Insurance 

The Contractor shall affect, by the Commencement Date, professional indemnity 

insurance, which will cover the risks under the Annex 26 (Requirements on 

Insurance) to Contract.  

The Contractor shall use his best endeavours to maintain the professional indemnity 

insurance in full force and effect until 5 (five) years from the date stated in the 

Performance Certificate. The Contractor shall undertake to notify the Employer 

promptly of any difficulty in extending, renewing or reinstating this insurance. 

18.6 Contractor´s liability for Design Works 

The Contractor shall effect and maintain, during the term of this Contract, at its sole 

expense, professional liability which shall cover all risks of professional negligence 

in Design Works and advertising injury insurance from a recognized insurance 

company in the amount and under conditions of the Annex 26 (Requirements on 

Insurance) to the Contract.  

Such insurance shall name the Contractor individually as an additional named 

insured. The Contractor shall maintain the insurance policies required by this Clause 

for the duration of the Contract and produce evidence of the insurance, if requested. 

The Contractor undertakes to notify the Employer promptly of any difficulty in 

extending, renewing or reinstating this insurance. The insurance shall include also 

cover in respect of mitigation, rectification and re-design costs - if any. 

If the Contractor fails to submit or extend the validity of such insurance, the 

Employer is entitled to enter into or extend such insurance at the expense, risk and 

peril of the Contractor without any further written communication and offset this 

against any invoice issued by the Contractor.  

19 Force Majeure 

19.1 Notice of Force Majeure 
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Replace in the first paragraph: 

“all of his obligations” by “its substantial obligations”. 

Replace in the second Paragraph: 

“such obligations” by “it’s obligations”. 

20 Claim, Disputes and Arbitration 

20.2 Appointment of the Dispute Adjudication Board 

Replace the second sentence of the tenth paragraph of this Sub-Clause with: 

Unless otherwise agreed by both parties, the appointment of the DAB (including 

each Member) shall expire when the DAB have given its decision on the Dispute 

referred to it under Sub-Clause 20.4 [Obtaining Dispute Adjudication Board’s 

Decision], unless other Disputes have been referred to the DAB by that time under 

the Sub-Clause 20.4, in which event the relevant date shall be when the DAB has 

also given decision on those disputes. 

20.5 Amicable Settlement 

Replace Sub-Clause: 

Where a Notice of Dissatisfaction has been given under the Sub-Clause 20.4 above, 

both Parties shall attempt to settle the dispute amicably before the commencement of 

Arbitration. However, unless both Parties agree otherwise, the Party giving a Notice 

of Dissatisfaction in accordance with Sub-Clause 20.4 above should move to 

commence arbitration after the 60
th

 (sixtieth) day from the day on which a Notice of 

Dissatisfaction was given, even if no attempt at an amicable settlement has been 

made. 

20.6 Arbitration 

Replace Sub-Clause: 

Any dispute between the Parties arising out of or in connection with the Contract not 

settled amicably in accordance with Sub-Clause 20.5 above and in respect of which 

the DAB’s decision (if any) has not become final and binding shall be finally settled 

by the Arbitration. The Arbitration shall be conducted as follows: 

i) if the Contract is with a foreign Contractor, international Arbitration with 

proceedings administered by the International Chamber of Commerce (ICC) 

and conducted under the ICC Rules of Arbitration; by one or more 

Arbitrators appointed in accordance with said arbitration rules. 

The place of the Arbitration shall be the location specified in the PCC I, and the 

Arbitration shall be conducted in the language for communications defined in Sub-

Clause 1.4 [Law and Language]. 

ii) if the Contract is with a domestic Contractor, Arbitration with proceedings 

conducted in accordance with the Laws of the Employer’s Country. 

The Arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, and any decision of 
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the DAB, relevant to the dispute. Nothing shall disqualify Representatives of the 

Parties and the Engineer from being called as a witness and giving evidence before 

the Arbitrators on any matter whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the Arbitrators to the 

evidence or arguments previously put before the DAB to obtain its decision, or to the 

reasons for dissatisfaction given in its Notice of Dissatisfaction. Any decision of the 

DAB shall be admissible in evidence in the Arbitration. 

The Arbitration may be commenced prior to or after completion of the Works. The 

obligations of the Parties, the Engineer and the DAB shall not be altered by reason of 

any Arbitration being conducted during the progress of the Works. 
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VOLUME II.  iii. 

 

 

Appendix to Tender 
 
 

Conditions Sub-Clause Data 

   

Employer’s name and address 1.1.2.2 & 1.3 United Water Supply Company of Georgia 

76b Vazha Pshavela Ave,  0186 Tbilisi, 

Georgia 

Contractor’s name and address  1.1.2.3 & 1.3 < To be inserted by the Tenderer > 

Engineer’s name and address 1.1.2.4 & 1.3 < To be inserted by the Employer > 

Bank’s name  1.1.2.11 European Bank for Reconstruction and 

Development  

One Exchange Square 

London EC2A 2JN 

United Kingdom 

Borrower’s name  1.1.2.12 Ministry of Finance of Georgia , Georgia 

Time for Completion 1.1.3.3 < To be inserted by the Employer > 

Defects Notification Period 1.1.3.7 < To be inserted by the Employer > 

Electronic transmission systems 1.3 Fax and E-mails. E-mails to be confirmed in 

writing 

Governing Law 1.4 Law of the Georgia 

Ruling language 1.4 English 

Language for communications 1.4 Georgian and English 

Time for access to the Site 2.1 14 days after Commencement Date 

Engineer’s Duties and Authority 3.1(b)(ii) Variations resulting in an increase of the 

Accepted Contract Amount shall require 

approval of the Employer 

Performance Security 4.2 The performance security will be in the form 

of a demand guarantee in the amount of 10 % 

of the Accepted Contract Amount and in the 

same currency of the Accepted Contract 

Amount 

Normal working hours 6.5 6.00 a.m. to 18.00 p.m. 

Delay Damages for Parts of the 

Works 

8.7 & 

14.15(b) 

10,000.00 EURO 

Delay Damages for the Works 8.7 & 

14.15(b) 

1 % of the Contract Price per week, maximum 

30 % of Contract Price 
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Maximum amount of delay 

damages 

8.7 10 % of the final Contract Price 

Adjustments for Changes in Cost 13.8 Not applicable 

Total Advance payment  14.2 10 % Percentage of the Accepted Contract 

Amount payable in the currencies and 

proportions in which the Accepted Contract 

Amount is payable  

Number and timing of 

instalments  

14.2 One instalment after receipt of the Advance 

payment guarantee by the Employer.  

Currencies and proportions  14.2 The advance payment shall be paid in the 

currency in which the Accepted Contract 

Amount is payable to the Contractor 

according to Sub-Clause 14.15 

Start repayment of Advance 

payment  

14.2 (a) When payments reach 20 % of the Accepted 

Contract Amount less Provisional Sums  

Repayment amortisation rate of 

advance payment  

14.2 (b) 25 % 

Percentage of Retention 14.3 10 % 

Limit of Retention Money 14.3 10 % of the Accepted Contract Amount 

Minimum Amount of Interim 

Payment Certificates 

14.6 5 % of the Accepted Contract Amount  

Currency/Currencies of Payment  14.15 The Contract Price shall be paid in EURO 

Periods for submission of 

insurance: 

18.1  

a. evidence of insurance.  7 days 

b. relevant policies  28 days 

Maximum amount of deductibles 

for insurance of the Employer's 

risks 

18.2 (d) 5,000.00 EURO 

Minimum amount of third party  

insurance 

18.3 100,000.00 EURO per occurrence with the 

number of occurrences unlimited 

Appointment of DAB shall be by 

the date 

20.2 60 days after a Party gives notice to the other 

Party of its intention to refer a dispute to a 

DAB in accordance with Sub-Clause 20.4 

The DAB shall be comprised of 20.2 Three Members 

Appointment (if not agreed) to 

be made by 

20.3 The President of FIDIC or a person appointed 

by the President 

Place of Arbitration     20.6 (a) The place of Arbitration shall be Tbilisi 

Language of Arbitration 20.6. English 
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VOLUME II.  iv. 

 

CONTRACT AGREEMENT 

 
 

THIS CONTRACT AGREEMENT is made on the [ insert:  number ] day of  [ insert:  month ], [ insert:  

year ]. 

BETWEEN 

United Water Supply Company of Georgia 

76b Vazha Pshavela Ave 

0186 Tbilisi, Georgia 

(hereinafter called “the Employer”),  

 

And 

 

[insert name of the Contractor, a corporation incorporated under the laws of [insert:  country of 

Contractor] and having its principal place of business at [insert:  address of Contractor]  

(hereinafter called “the Contractor”).  

 

WHEREAS the Employer invited tenders for the execution of the Works, described as Rehabilitation of 

existing and construction of new sewers and has accepted a Tender by the Contractor for the execution and 

completion of these Works and the remedying of any defects therein, and the Employer agrees to pay the 

Contractor the Contract Price or such other sum as may become payable under the provisions of the Contract 

at the times and in the manner prescribed by the Contract. 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 

This Agreement shall prevail over all other Contract documents.  

(a) the Letter of Acceptance 

(b) the Tender  

(c) the Addenda  No.s . . . . . [insert addenda numbers if any]. . . . . 

(d) the Particular Conditions  

(e) the General Conditions 

(f) the Specification 

(g) the Drawings 

(h) JVCA Agreement  (if any) 

(i) Performance Security; and 

(j) List of Contract Annexes. 

 



  
MUNICIPAL INFRASTRUCTURE 

REHABILITATION AND EXTENSION OF WWTP, GEORGIA   

 

VOLUME II.  The Contract 
February  2016 

 

 

NISPACee 
 

Page 107 

 

 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects 

therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

VAT shall be paid in compliance with the Laws of Georgia. Taxpayer of VAT shall be the Employer. VAT 

and other taxes shall not be paid on the funds originating from the Bank.  

 

Agreement to be executed in accordance with the Laws of Georgia on the day, month and year indicated 

above. 

 

 

 

Signed by: ___________________________ Signed by: ___________________________ 

  

For and on behalf of the Employer in the 

presence of __________________________ 

for and on behalf the Contractor in the presence 

of __________________________ 

 

Witness:_____________________________ Witness:_____________________________ 

 

Name: ______________________________ 

 

Name: ______________________________ 

 

Address:_____________________________ 

 

Address:_____________________________ 

 

Date: _______________________________ 

 

Date: _______________________________ 
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VOLUME II. v. 
 

Appendix 1. Payment Conditions for IPC and FPC 

 
 

In accordance with the provisions of GC 14 [Contract Price and Payment], the Employer shall pay the 

Contractor in the following manner and at the following times, based on the price breakdown given in Annex 

11 (Template of Cost Breakdown). Payments will be made in the currencies quoted by the tenderer unless 

otherwise agreed between the parties. Applications for payment in respect of part deliveries may be made by 

the Contractor as work proceeds. 
 

TERMS OF PAYMENT 

Schedule No. 1  Plant and Equipment supplied from abroad 
 

In respect of Plant and Equipment supplied from abroad, the following payments shall be made: 

 

Ten (10) percent of the total CIF or CIP amount as an advance payment against receipt of invoice and an 

irrevocable advance payment security for the equivalent amount made out in favour of the Employer.  The 

advance payment security may be reduced in proportion to the value of the Plant and Equipment shipped 

FOB or delivered to the Site, as evidenced by shipping and delivery documents. 

 

Eighty (80) percent of the total FOB or FCA amount upon Incoterm “FOB” or “FCA,” within forty-five (45) 

days after receipt of invoice and shipping documents.  In the event that shipping is delayed upon the written 

instruction of the Employer for more than twenty-eight (28) days beyond the date shown in the programme 

of performance provided in accordance with GC 8.3 [Programme], the Contractor may make application for 

this part of the payment against warehouse receipts, provided always that the Plant and Equipment are ready 

for shipment on the date shown in the said programme. 

 

Eighty (80) percent of the total CIF or CIP amount upon Incoterm “CIF” or “CIP”, upon delivery to Site 

within forty-five (45) days after receipt of invoice, less eighty (80) percent of the FOB amount already paid 

or authorised for payment. 

 

Five (5) percent of the total CIF or CIP amount upon issue of the Completion certificate, within forty-five 

(45) days after receipt of invoice. 

 

Five (5) percent of the total CIF or CIP amount upon issue of the operational acceptance certificate, within 

forty-five (45) days after receipt of invoice. 

 

Schedule No. 2   Plant and Equipment Supplied from within the Employer’s Country 
 

In respect of Plant and Equipment supplied from within the Employer’s country, the following payments 

shall be made: 

 

Ten (10) percent of the total EXW amount as an advance payment against receipt of invoice, and an 

irrevocable advance payment security for the equivalent amount made out in favour of the Employer.  The 

advance payment security may be reduced in proportion to the value of the Plant and Equipment delivered to 

the Site, as evidenced by shipping and delivery documents. 

 



  
MUNICIPAL INFRASTRUCTURE 

REHABILITATION AND EXTENSION OF WWTP, GEORGIA   

 

VOLUME II.  The Contract 
February  2016 

 

 

NISPACee 
 

Page 109 

 

 

Eighty (80) percent of the total EXW amount upon Incoterm “Ex-Works,” upon delivery to the Site within 

forty-five (45) days after receipt of invoice. 

Five (5) percent of the total EXW amount upon issue of the Completion certificate, within forty-five (45) 

days after receipt of invoice. 

 

Five (5) percent of the total EXW amount upon issue of the operational acceptance certificate, within 

forty-five (45) days after receipt of invoice. 

 

Schedule No. 3  Local Transportation 
 

In respect of local transportation for both the foreign currency (where applicable) and the local currency 

portions, the following payments shall be made: 

 

Ten (10) percent of the total local transportation amount as an advance payment against receipt of invoice, 

and an irrevocable advance payment security for the equivalent amount made out in favour of the Employer. 

The advance payment security may be reduced in proportion to the value of the Plant and Equipment 

delivered to the Site, as evidenced by shipping and delivery documents. 

 

Ninety (90) percent of the total local transportation amount upon delivery to the Site within forty-five (45) 

days after receipt of invoice. 

 

Schedule No. 4  Installation Services 
 

In respect of installation services for both the foreign and local currency portions, the following payments 

shall be made: 

 

Ten (10) percent of the total installation services amount as an advance payment against receipt of invoice, 

and an irrevocable advance payment security for the equivalent amount made out in favour of the Employer. 

The advance payment security may be reduced in proportion to the value of work performed by the 

Contractor as evidenced by the invoices for installation services. 

 

Eighty (80) percent of the measured value of work performed by the Contractor, as identified in the said 

programme of performance, during the preceding month, as evidenced by the Employer’s authorisation of 

the Contractor’s application, will be made monthly within fortyfive (45) days after receipt of invoice. 

Five (5) percent of the total value of installation services performed by the Contractor as evidenced by the 

Employer’s authorisation of the Contractor’s monthly applications, upon issue of the Completion certificate, 

within forty-five (45) days after receipt of invoice. 

 

Five (5) percent of the total value of installation services performed by the Contractor as evidenced by the 

Employer’s authorisation of the Contractor’s monthly applications, upon issue of the Completion Certificate, 

within forty-five (45) days after receipt of invoice. 

 

In the event that the Employer fails to make any payment on its respective due date, the Employer shall pay 

to the Contractor interest on the amount of such delayed payment at the rate of  0, 02 % of contract amount  

per day for the foreign and local currency portions in the respective currencies  until payment has been made 

in full. 

 

PAYMENT PROCEDURES 
The procedures to be followed in applying for certification and making payments shall be as follows: 

Interim and Final Payment Certificate 

Issue of Interim Payment Certificate 
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The Contractor shall submit a Statement in six (6) copies after the end of each month in a form approved by 

Project Manager, showing in detail the amounts to which the Contractor considers himself to be entitled, 

together with all supporting documents, calculations etc. which shall include relevant progress report in 

accordance with GC 4.21 [Progress Reports].  

 

The Statements shall include items as following:  

(i)   the estimated Contract value of the Works executed up to the end of the month, including  

  Variations due to GC 13.3 [Variation Procedure] 

(ii)   any amounts to be added and deducted for the changes in laws and regulations due to GC 13.7      

   [Adjustments for Changes in Legislation] 

(iii)    any other additions or deductions arising from Contract or otherwise  

(iv)    the deduction of amounts certified in all previous Interim Payment Certificates taking into account 

Advance Payment  

(v)   the amount of fifty (50) % of  item for Design Works issued after presentation of valid   

  Construction Permit. 

 

Issue of Final Payment Certificate 
The Statement for Final Payment Certificate shall include items as following:  

(i)  the final Contract value of the Works executed during Time for Completion, including Variations  

due to GC 13 [Variation and Adjustments] 

(ii) any other additions or deductions arising from Contract or otherwise  

(iii) the deduction of amounts certified in all previous Interim Payment Certificates taking into account 

Advance Payment  

(iv) the amount of remaining fifty (50) % of  item for Design Works. 

 

If the Project Manager disagrees with or cannot verify any part of draft final statement, the Contractor shall 

submit such further information as the Project Manager may reasonably require and shall make such changes 

in the draft form as may be agreed between them. 

 

Payments will be made in the currencies quoted by the Tender Documents, unless otherwise agreed between 

the parties into the bank account, nominated by the Contractor, in the payment country specified in the 

Contract. Applications for payment in respect of part deliveries may be made by the Contractor as work 

proceeds. 

 

Payment of Retention Money  
When the Completion Certificate due to GC 10.3. has been issued for the Works and the first half of the 

Retention Money has been certified for payment by the Project Manager, the Contractor shall be entitled to 

substitute a guarantee, in the form annexed in Annex 16 (Retention Money Guarantee) and provided by an 

entity approved by the Employer and issued by a reputable bank or financial institution selected by the 

Contractor, for the second half of the Retention Money.  

 

The Contractor shall ensure that the guarantee is in the amounts and currencies of the second half of the 

Retention Money and is valid and enforceable until the Contractor has executed and completed the Works 

and remedied any defects, as specified for the Performance Security Form according to Annex 15 

(Performance Security). 

 

On receipt by the Employer of the required guarantee, the Project Manager shall certify and the Employer 

shall pay the second half of the Retention Money. The release of the second half of the Retention Money 

against a guarantee shall then be in lieu of the release under the second paragraph of this Sub-Clause. The 

Employer shall return the guarantee to the Contractor within 21 (twentyone) days after receiving a copy of 

the Completion Certificate. 
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VOLUME II. vi. 
 
 

 

Appendix 2. Price Adjustment 

 

 

 
Price adjustment is not allowed during the execution of the Contract. The prices shall remain firm and fix for 

the entire duration of the Contract. 
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VOLUME II. vii. 
 

Appendix 3.  Insurance Requirements 
 

Insurances to be taken out by the Contractor 

In accordance with the provisions of GC 18 [Insurance], the Contractor shall at its expense take out and 

maintain in effect, or cause to be taken out and maintained in effect, during the performance of the Contract, 

the insurances set forth below in the sums and with the deductibles and other conditions specified.  The 

identity of the insurers and the form of the policies shall be subject to the approval of the Employer, such 

approval not to be unreasonably withheld. 

 

(a) Cargo Insurance covering loss or damage occurring, while in transit from the supplier’s or 

manufacturer’s works or stores until arrival at the Site, to the Facilities (including spare parts 

therefore) and to the construction Equipment to be provided by the Contractor or its 

Subcontractors. 

 

Amount                  Deductible limits Parties insured From                   To 

50,000.00 EURO        5,000.00 EURO        Contractor, Employer                 _____                  __ 

   

(b) Installation All Risks Insurance covering physical loss or damage to the Facilities at the 

Site, occurring prior to Completion of the Facilities, with an extended maintenance coverage 

for the Contractor’s liability in respect of any loss or damage occurring during the defect 

liability period while the Contractor is on the Site for the purpose of performing its 

obligations during the defect liability period. 

 

Amount                  Deductible limits Parties insured From                  To 

200,000.00 EURO        5,000.00 EURO       Contractor, Employer                ____                  __ 

     

(c) Third Party Liability Insurance covering bodily injury or death suffered by third parties 

(including the Employer’s personnel) and loss of or damage to property (including the 

Employer’s property and any parts of the Facilities which have been accepted by the 

Employer) occurring in connection with the supply and installation of the Facilities. 

 

Amount                  Deductible limits Parties insured From                   To 

100,000.00 EURO      5,000.00 EURO       Contractor, Employer                _____                  ___ 

     

(d) Professional Indemnity Insurance for Design Works covering the risk of professional 

negligence in the Design of the Works.  

 

Amount                  Deductible limits Parties insured From                   To 

50,000.00 EURO      10,000.00 EURO       Contractor , Employer               _____                  ___ 

     

 

The Employer shall be named as co-insured under all insurance policies taken out by the Contractor pursuant 

to GC 18 above, except for the Workers’ Compensation and Employer’s Liability Insurances, and the 

Contractor’s Subcontractors shall be named as co-insured under all insurance policies taken out by the 

Contractor pursuant to GC 18 above, except for the Marine Cargo, Workers’ Compensation and Employer’s 

Liability Insurances.  

All insurer’s rights of subrogation against such co-insured for losses or claims arising out of the performance 

of the Contract shall be waived under such policies. 
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VOLUME II. viii. 
 

 

Appendix 4.  Time Schedule 

 

 

 
Scope of Work Duration of activity 

1. Contract Award, Commencement day 

2. Basic Design  

3. Revision & Control of Basic Design 

4. Building permit 

5. Detail Design  

6. Revision & Control of Detail Design 

7. Time for completion of Construction 

Works 

8. Trial Operation 

9. Completion day  

<weeks> 

 <weeks> 

<weeks> 

<weeks> 

<weeks> 

<weeks> 

<weeks> 

 

<weeks> 

<weeks> 

 

 

 

 

 

                Note/disclaimer 

              All dates are only indicative; all periods are shown from the effective date of the Contract. 

              Time for pre - commissioning tests and commissioning tests in duration 30 days are already a part of  

             summary activity 7. (Time for Completion of Construction Works). 
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VOLUME II. ix. 

 

Appendix 5.  List of Subcontractors for Works 

 
The following Subcontractors are approved for carrying out the item of the Facilities indicated.  Where more 

than one Subcontractor is listed, the Contractor is free to choose between them, but it must notify the 

Employer of its choice in good time prior to appointing any selected Subcontractor.   

 

In accordance with GC 4.4 [Subcontractors], the Contractor is free to submit proposals for Subcontractors for 

additional items from time to time. No subcontracts shall be placed with any such Subcontractors for 

additional items until they have been approved in writing by the Employer and their names have been added 

to this list of approved Subcontractors. 

 

Where the Contractor proposes to use a named Subcontractor (s) for the execution of any part of the Works, 

the Contractor shall provide the following information for each proposed Subcontractor:   

 

 name, head office address; place of incorporation / registration; year of incorporation / registration and 

contact details;  

 brief description and the estimated value of the part of the Works, which is intended to be subcontracted; 

 description of the capability and resources of the named Subcontractor (s) to perform the proposed part 

of the Works including:  

(d) experience and past performance on the execution of similar works;   

(e) capabilities with respect to personnel, equipment, and construction; and  

(f) financial position  

 
 appropriate  justification of the need for the use of the proposed Subcontractor for the execution of the 

Works.  

 
In case of a JVCA the form shall be submitted only once for the whole JVCA (not for each partners of the 

JVCA). 

 

Work intended to 
be subcontracted 

Name and details of 
Subcontractors, 

nationality 

Value of 
subcontracting as 
percentage of the 
total cost of the 

project 

Experience in 
similar Work 
(details to be 

specified) 
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VOLUME II. x. 

 

Appendix 6.  List of Subcontractors for Design Works 

 
The following Subcontractors are approved for carrying out the item of the Facilities indicated.  Where more 

than one Subcontractor is listed, the Contractor is free to choose between them, but it must notify the 

Employer of its choice in good time prior to appointing any selected Subcontractor.   

 

In accordance with GC 4.4 [Subcontractors], the Contractor is free to submit proposals for Subcontractors for 

additional items from time to time. No Subcontracts shall be placed with any such Subcontractors for 

additional items until they have been approved in writing by the Employer and their names have been added 

to this list of approved Subcontractors. 

 
Where the Contractor proposes to use a named Subcontractor (s) for the execution of any part of the Works, 

the Contractor shall provide the following information for each proposed Subcontractor:   

 

 name, head office address; place of incorporation / registration; year of incorporation / registration and 

contact details;  

 brief description and the estimated value of the part of the Works, which is intended to be subcontracted; 

 description of the capability and resources of the named Subcontractor (s) to perform the proposed part 

of the Design Works including:  

(g) experience and past performance on the execution of similar works;   

(h) capabilities with respect to personnel, equipment, and construction; and  

(i) financial position  
  appropriate  justification of the need for the use of the proposed Subcontractor for the execution of the 

Design Works.  

 
In case of a JVCA the form shall be submitted only once for the whole JVCA (not for each partners of the 

JVCA). 

 

 

Work intended to 
be subcontracted 

Name and details of 
Subcontractors, 

nationality 

Value of 
subcontracting as 
percentage of the 
total cost of the 

project 

Experience in 
similar Design 

Work (details to be 
specified) 
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VOLUME II. xi. 
 

 

 

Appendix 7.  Scope of Works and Supply by the Employer (if any) 
 

 
 

 

There is no personnel, Facilities, works, equipment, materials and supplies will be provided/supplied by the 

Employer due to provision of GC 4.20 [Employer´s Equipment and Free-Issue Materials] of Contract. 
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                                                                     VOLUME II. xii. 

 

Appendix 8.  List of Documents for Approval or Review 
 

   

Document 

 

Description 

 

Copies 

 

Language, 

status 

 

Timing 

 

Applicable 

GC, SC  

Sub-Clauses 

A Design and 

Drawings 

          

A1 Basic Design Contractor´s 

Basic Design 

Drawings 

6 hard 

3 digital 

English/ 

Georgian 

A 

as 

Programme 

and before 

CD 

Sub-Clause 

5.2 

A2 Detail Design Contractor´s Detail 

Design Drawings 

6 hard 

3 digital 

English/ 

Georgian 

A 

as 

Programme 

and before 

CD 

Sub-Clause 

5.2 

A3 As-built Drawings After Work´s 

completion 

6 hard 

3 digital 

English/ 

Georgian 

R 

before TOC Sub-Clause 

5.6 

A4 Geodetic 

Drawings 

For cadastre purposes 3 hard 

3 digital 

 

Georgian 

R 

before TOC Sub-Clause 

4.7 

B Programmes          

B1 Programme of 

implementation 

 

Programme for all 

related Contractor´s 

activities with 

milestones 

1 hard 

1 digital 

English 

 

A 

CD + 30 Sub-Clause 

8.3 

C Guarantees      

C1 Performance 

Security 

 1 hard-

original 

English 

A 

 Sub-Clause 

4.2 

C2 Retention Money 

Guarantee 

 1 hard- 

original 

English  

A 

 Sub-Clause 

14.9 

C3 Advance Payment 

Guarantee 

 1 hard - 

original 

English 

A 

 Sub-Clause 

14.2 

D QA & Safety          

D1 Quality Assurance 

Plan 

Including List of 

materials 

2 hard English 

A 

CD + 30 Sub-Clause 

4.9 

D2 Health and Safety 

Plan (HES) 

Due to a local 

regulations 

2 hard English 

A 

CD + 30 Sub-Clause 

6.7 
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E Reports           

E1 Monthly Regularly monthly 

Progress Works 

Reports 

4 hard English 

A 

monthly Sub-Clause 

4.21 

F Other 

documents 

          

F1 M &Q Manuals For mechanical and 

electrical equipment 

2 hard 

2 digital 

English/ 

Georgian 

A 

as  GC Sub-Clause 

5.7 

F2 Training Plan  For Operation Staff 

of Plant 

2 hard 

2 digital 

English/ 

Georgian 

A 

as  GC Sub-Clause 

5.5 

F3 Trial Operation 

Report 

Conditions of Trial 

Operation 

2 hard English/ 

Georgian 

A 

as GC Sub-Clause 

9.1 

F4 Insurance 

documents 

All related Insurance 

Documents 

2 hard English/ 

Georgian 

A 

before CD Sub-Clause 

18.5 

F5 Changes in 

Subcontractor´s 

List (Design) 

List of 

Subcontractors 

2 hard English 

A 

as GC Sub-Clause 

4.4 

F6 Changes in 

Subcontractor´s 

List (Works) 

List of 

Subcontractors 

2 hard English 

A 

as GC Sub-Clause 

4.4 

F7 Samples for 

Materials 

Samples of 

construction materials 

2 hard English 

A 

as GC Sub-Clause 

7.2 

F8 Changes in Key 

Personnel 

Key Personnel 

Template 

2 hard English 

A 

as GC Sub-Clause 

2, iv. 

G Var. Order 

Procedure 

   as GC  

G1 Variation Order 

Design Works 

 2 hard English 

A 

as GC Sub-Clause 

13.1, 20.1 

G2 Variation Order 

Works 

 2 hard English 

A 

as GC Sub-Clause 

13.1, 20.1 

 

Explanation note 

CD: Commencement Date, TOC: Taking Over Certificate, A: Approval, R: Review 
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VOLUME II. xiii. 

Appendix 9. Operation and Maintenance Manuals   

 
A. General Requirements 

1. The Maintenance and Operation Manuals (M&OM) are to provide suitable, adequate and relevant 

information to the Employer / operation to operate, manage and run the services. The Manuals primarily 

define the requirements and procedures for the effective operation and maintenance of the Plant of the 

WWTP. The purpose of Manuals is to describe the best means to maximize equipment operational 
availability, while minimizing equipment downtime.  

The Manuals shall typically identify PM task descriptions and schedules, troubleshooting, corrective 

maintenance (repair) task descriptions, and spare parts identification, stockage (quantity), and any unique 
storage requirements. 

2. Based on the requirements due to the Clause 5.7. [Operation and Maintenance Manuals] comprehensive 

Manuals shall provide a means to reduce operating costs through a comprehensive Maintenance Program as 

described below. 

 

3. The M&O Manuals shall be handed over in the language of the Contract as well as in local language in 2 

(two) printed copies and 2 (two) copies on CD data in Word/Excel form.  

 

4. The Contractor shall obtain all the guidelines and the special instructions for preparing of the Maintenance 

Manuals from manufactures and supplies of the Equipment and Materials, or prepare on his own such written 

instructions unless such documents are obtained from such manufacturers and suppliers. The compliance 

with Maintenance Manuals shall ensure operation of the Project at production capacity, efficiency, 

reliability, safety and serviceability levels designed hereunder and by no means shall impair warranty terms 

of Equipment and Materials of Project. 

 

B. Maintenance Program 

The Preventive Maintenance consists of a series of maintenance requirements that provide a basis for 

planning, scheduling, and executing scheduled maintenance, planned versus corrective for the purpose of 

improving equipment life and to avoid any unplanned maintenance activity/minimize equipment 

breakdowns. These can be defined through a Maintenance Plan (MP). MP includes adjusting, lubricating, 

cleaning, painting, and replacing minor components.  

 

Preventive Maintenance Data 

The Preventive Maintenance (PM) data includes equipment tag information, procedures, replacement parts, 

special tools, lubrication requirements, service providers, warranty information, etc. It shall be presented in 

tabular format in the O&M manual. The data shall be transferred to (versus input directly into) PC-based 

Computerized Maintenance Management System (CMMS) or Computer-Aided Facilities Management 

(CAFM) software applications. 

The CMMS/CAFM applications shall support facility management needs associated with personnel, 

construction, equipment, labor, spare parts inventory (with bar coding), PM scheduling, Work Order 

generation, and associated costs tracking. The CMMS/CAFM products should have the ability to be tailored 

to Employer-specific requirements. 

C. Specific Requirements 

Formats 

http://www.wbdg.org/ccb/browse_doc.php?d=8259
http://www.wbdg.org/resources/rcm.php?r=om_manual
http://www.wbdg.org/om/cmms.php
http://www.cafm-directory.com/
http://www.cafm-directory.com/
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1. The elements of narrative text (pdf, html, xml, etc.), graphics, sound, photographs, and videos can all be 

organized into a user-friendly, interactive, stand-alone PC or web-based (e.g. Intranet) application or 

platform. All the information, including text, 3D models / animations, CAD drawings, illustrations, and 

digital photographs can be viewed and manipulated (read only) by on-line viewers and can only be modified 

off-line. Updates/modifications shall be typically through a configuration management process and formal 

authorization. 

Screens can be printed on demand. All information, including text, 3D models / animations, CAD drawings, 

illustrations, and digital photographs can be viewed and manipulated (read only) by on-line viewers and can 

only be modified off-line. Updates/modifications are typically through a configuration management process 

and formal authorization. 

Figures/Illustrations 

The Operation-/ maintenance-significant figures/illustrations should be included in the Manual and 

referenced from the narrative text. Illustrations can provide the layout of the overall site-

campus/facility/floor down to systems/equipment and area/room locations. They can be generated for O&M 

Manual use from 3D models and engineering drawings that are modified for ease of readability in the 

manual.  

They shall include the following: 

 area floor plans with system/ equipment tags and physical (room) locations identified; 

 safety warnings and cautions regarding potential hazards, both to personnel and to equipment; 

 photographs of systems/equipment with identifying callouts; 

 electrical schematics, piping diagrams, air flow schematics, provide equipment interconnections and 

are important for troubleshooting; 

 valve schedules indicating valve number, location, type, size, normal position, and description. 

 

D. Manuals Layout 

The Manuals shall be divided into following chapters: 

i) physical description; 

ii) description - system-level; 

iii) operating procedures - Controls/Start-up/Shutdown/Emergency Over-Ride/Seasonal    

          Change over; 

i) spare parts list; 

ii) problems and solutions - troubleshooting; 

iii) preventative (Planned) Maintenance (PM) - Procedures/Intervals including   

          maintenance-significant drawings. 

 

The Manuals shall describe the requirements and procedures for the effective operation, maintenance, 

decommissioning and demolition of the building, and includes details of the building’s construction, history 

and maintenance, instructions for its operation and maintenance, and guarantees and warranties. 

The O&M Manual content and format requirements are conveyed through a detailed Statement of Work 

(SOW), sufficiently tailored to satisfy the Owner's Facility Management (FM) needs. This effort should be 

considered in the planning and design phases, and is typically carried out in the construction phase.  

The O&M manuals should be developed in a modular, building block style, to simplify the incorporation of 

new/additional data, such as design/configuration changes and to reflect as-built conditions.  O&M 

procedures shall not replace manufacturers' documentation for specific pieces of equipment and machinery, 

but supplement those publications and guide in their use.  

Contents 

http://www.nationalcadstandard.org/ncs5/
http://www.nationalcadstandard.org/ncs5/
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The O&M Manuals provide procedures to operate and maintain a facility's various systems and equipment. It 

is important to analyze and evaluate a facility from the system level, then develop procedures to attain the 

most efficient systems integration, based on as-built information and the Maintenance Program philosophy. 

The following paragraphs provide a template of system-level O&M Manual layout and technical 

content/description. 

Manual Layout 

 Introduction 

 Safety Data 

 Utility Systems 

 Building Interior & Exterior 

 Plumbing:  

 Fire Protection 

 Heating, Ventilating & Air Conditioning (HVAC) 

 Fire Detection & Intrusion Alarms 

 Electrical 

 Conveying Systems 

 Other Systems Based on Facility Requirement 

 Operating Logs: Maintenance Charts 

 Manufacturers' Literature 

 Description - System-Level: Operating Procedures - Controls/Start-up/Shutdown/Emergency Over-

Ride/Seasonal Changeover 

 Problems and Solutions - Troubleshooting 

 Preventive (Planned) Maintenance (PM) - Procedures/Intervals. 
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VOLUME II. xiv. 
 

Appendix 10. Performance Security Form 

 
                                                                                                         Date ......................................... 

 

        Loan/Credit No. ........................ 

 

        Contract No.………………….. 

 

To: 

United Water Supply Company of Georgia, 76b Vazha Pshavela Ave, 0186 Tbilisi, Georgia 

 

Dear Ladies and/or Gentlemen, 

 

We refer to the Contract Agreement (“the Contract”) signed on ................between you and 

............................................................................................ (“the Contractor”) concerning design, execution 

and completion of Rehabilitation and extension of WWTP, Georgia. 

 

By this letter we, the undersigned, .............................................................., a Bank (or company) organised 

under the Laws of ............................... and having its registered/principal office at ........................................... 

do hereby jointly and severally with the Contractor irrevocably guarantee payment to you up to the sum of 

.................................................................................................... equivalent to ten percent (10 %) of the 

Contract Price until the date of the operational acceptance certificate and thereafter up to a sum of 

.......................................................... equivalent to five percent (5 %) of the Contract Price until eighteen (18) 

months after the date of operational acceptance. 

 

Where it is agreed between you and the Contractor that the Facilities are to be accepted in parts and thus 

where there are separate operational acceptance certificates for each part, this Letter of Guarantee shall be 

apportioned to the value of each such part and reduce upon the date of operational acceptance of each part 

and expire eighteen (18) months after the date of operational acceptance of each part. 

 

We undertake to make payment under this Letter of Guarantee upon receipt by us of your first written 

demand signed by your duly authorised officer declaring the Contractor to be in default under the Contract 

and without cavil or argument any sum or sums within the above-named limits, without your need to prove 

or show grounds or reasons for your demand and without the right of the Contractor to dispute or question 

such demand. 

 

Our liability under this Letter of Guarantee shall be to pay to you whichever is the lesser of the sum so 

requested or the amount then guaranteed hereunder in respect of any demand duly made hereunder prior to 

expiry of this Letter of Guarantee, without being entitled to inquire whether or not this payment is lawfully 

demanded. 

 

This Letter of Guarantee shall be valid from the date of issue until eighteen (18) months after the date of 

operational acceptance of the Facilities or, where the Facilities are to be accepted in parts, eighteen (18) 

months after the date of operational acceptance of the last part or (date), whichever comes first. 

 

Except for the documents herein specified, no other documents or other action shall be required, 

notwithstanding any applicable law or regulation. 
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If the defect liability period is extended with respect to any part of the Facilities in accordance with the 

Contract, the validity of this Letter of Guarantee shall be extended with respect to five percent (5 %) of the 

Contract Price of that part until expiry of such extended defect liability period. 

 

Our liability under this Letter of Guarantee shall become null and void immediately upon its expiry, whether 

it is returned or not, and no claim may be made hereunder after such expiry or after the aggregate of the sums 

paid by us to you shall equal the sums guaranteed hereunder, whichever is the earlier. 

 

All notices to be given hereunder shall be given by registered (airmail) post to the addressee at the address 

herein set out or as otherwise advised by and between the parties hereto. 

 

We hereby agree that any part of the Contract may be amended, renewed, extended, modified, compromised, 

released or discharged by mutual agreement between you and the Contractor, and this security may be 

exchanged or surrendered without in any way impairing or affecting our liabilities hereunder, without notice 

to us and without the necessity for any additional endorsement, consent or guarantee by us, provided, 

however, that the sum guaranteed shall not be increased or decreased. 

 

No action, event or condition which by any applicable law should operate to discharge us from liability 

hereunder shall have any effect and we hereby waive any right we may have to apply such law so that in all 

respects our liability hereunder shall be irrevocable and, except as stated herein, unconditional in all respects. 

 

 

Yours truly, 

 

 

 

 

(name of the bank) 

 

 

 

...................................................... 

(authorised signature) 
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VOLUME II. xv. 
 

 

Appendix 11. Bank Guarantee Form for Advance Payment 

 
 

 Date ...................................... 

 

 Loan/Credit No. ........................ 

 

Contract No.:  

 

To: 

United Water Supply Company of Georgia, 76b Vazha Pshavela Ave, 0186 Tbilisi, Georgia 

 

Dear Ladies and/or Gentlemen, 

 

We refer to the Contract agreement (“the Contract”) signed on .................... between you and 

............................................................................................. (“the Contractor”) concerning design, execution 

and completion of Rehabilitation and extension of WWTP, Georgia. 

 

Whereas, in accordance with the terms of the said Contract, the Employer has agreed to pay or cause to be 

paid to the Contractor an advance payment in the amount of  ................... (10 %) percent of the total Contract 

Price due to the Contractor, namely a payment of: 

 

................................................................................................................ 

(Amount of foreign currency in words) 

 

........................................................... ( ............................................. ) 

                                                                           (Amount in figures) 

and 

 

.................................................................................................................. 

(Amount of local currency in words) 

 

........................................................... ( .............................................. ) 

                                                                           (Amount in figures) 

 

By this letter we, the undersigned, ...................................................... , a Bank (or company) organised under 

the laws of ................................................... and having its registered/principal office at 

............................................... do hereby jointly and severally with the Contractor irrevocably guarantee 

repayment of the said amounts upon the first demand of the Employer without cavil or argument in the event 

that the Contractor fails to commence or fulfil its obligations under the terms of the said Contract and in the 

event of such failure, refuses to repay all or part (as the case may be) of the said advance payment to the 

Employer. 

 

Provided always that the Bank’s obligation shall be limited to an amount equal to the outstanding balance of 

the advance payment, taking into account such amounts which have been repaid by the Contractor from time 



  
MUNICIPAL INFRASTRUCTURE 

REHABILITATION AND EXTENSION OF WWTP, GEORGIA   

 

VOLUME II.  The Contract 
February  2016 

 

 

NISPACee 
 

Page 125 

 

 

to time in accordance with the terms of payment of the said Contract as evidenced by appropriate payment 

certificates. 

 

This Guarantee shall remain in full force from the date upon which the said advance payment is received by 

the Contractor until the date upon which the Contractor has fully repaid the amount so advanced to the 

Employer in accordance with the terms of the Contract.  At the time at which the outstanding amount is NIL, 

this Guarantee shall become null and void, whether the original is returned to us or not. 

Any claims to be made under this Guarantee must be received by the Bank during its period of validity. 

 

Yours truly, 

 

(name of the bank) 

 

..................................................... 

(authorised signature) 
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VOLUME II. xvi. 
 

 

Appendix 12. Form of Completion Certificate 
 

 

 

To:  Date .......................................... 

 

         Loan/Credit No. ........................ 

 

         Contract No.:  

 

(Name and address of the Contractor) 

 

 

 

 

Dear Ladies and/or Gentlemen, 

 

 

Pursuant to GC 10.3 [Interference with Tests on Completion] of the General Conditions of the Contract 

entered into between yourselves and the Employer dated ................... relating to the Rehabilitation and 

extension of WWTP, we hereby notify you that the following part(s) of the Facilities was (were) complete on 

the date specified below, and that, in accordance with the terms of the Contract, the Employer hereby take 

over the said part(s) of the Facilities, together with the responsibility for care and custody and the risk of loss 

thereof on the date mentioned below. 

 

1.          Description of the Facilities or part thereof:           Rehabilitation and extension of WWTP, Georgia   

                                                                                                      

                                                                      

2.          Date of Completion:                                                <dd/mm/yyyy> 

 

However, you are required to complete the outstanding items listed in the attachment hereto as soon as 

practicable. 

 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 

with the Contract nor of your obligations during the defects liability period. 

 

 

Truly yours, 

 

 

 

........................................... 

(title) 

(Project Manager) 
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Rehabilitation and extension of WWTP, Georgia 

 
 

 

Volume III 

 

The Requirements 
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VOLUME III. i. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

TECHNICAL SPECIFICATIONS 
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